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SECTION 01010 - SUMMARY OF THE WORK

PART 1 - GENERAL

RELATED DOCUMENTS:

Drawings and general provisions of Contract, including General and Supplementary Conditions and other
Division-1 Specification sections, apply to work of this section.

PROJECT/WORK IDENTIFICATION:

General: Project name, architect, and consultant are as shown on the Contract Documents.

Contract Documents Indicate the work of the Contract and related requirements and conditions that have an
impact on the project. Related requirements and conditions that are indicated on the Contract Documents
include, but are not necessarily limited to the following:

Existing site conditions and restrictions on use of the site.

Summary of References: Work of the Contract can be summarized by references to the Contract, General
Conditions, Supplementary Conditions, Specification Sections, Drawings, addenda and modifications to the
contract documents issued subsequent to the initial printing of this project manual and including but not
necessarily limited to printed material referenced by any of these. It is recognized that work of the contract
is also unavoidably affected or influenced by governing regulations, natural phenomenon including weather
conditions and other forces outside the contract documents.

Abbreviated Written Summary: Briefly and without force and effect upon the contract documents, the work
of the Contract can be summarized as follows:

The work includes reroofing of the Leon County Courthouse Annex, Leon County, Florida

Reroofing work at the Leon County Courthouse Annex includes removing and disposing of the single ply
roof system , gravel, and BUR roofing, rigid insulation, and flashing systems down to structural concrete
and steel on low slope roofs, and removing all membrane curb and parapet flashing and cant strip,
abandoned equipment and steel frame structure from rooftop, mopping a temporary roof on concrete deck
and screw fastening tapered rigid insulation board over the existing metal roof deck, adhering tapered rigid
insulation board over the existing concrete roof deck, mopping a high density cover board, installing a
multi-ply reinforced modified bitumen roofing membrane with a mineral surfaced modified bitumen
membrane cap roofing and flashing system, new metal flashing and coping, raising rooftop equipment curbs
and VIRs. Roofing manufacturer to provide specified 25 year warranty, with non-prorated, no penal sum,
and no dollar limit warranty to include the roof system.

Prefinished aluminum coping, counterflashing, and edge metal shall replace existing sheetmetal as
indicated. Scrape, clean, prime and paint steel equipment stands.

Contractor to pressure wash exterior surface of penthouse and inside masonry parapet walls of entry canopy
and apply primer and two coats elastomeric coating system for a manufacturer’s ten year warranty, cut out
all joint sealants and reseal/caulk expansion joints, door and louver frame perimeters with premium
urethane sealant. Replace existing rusted access door with new galvanized hollow metal door.
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Add Altemate #1: Contractor to remove 200 sf of rusted or deteriorated structural metal deck and
replace with new 22 gauge metal deck to match existing profile. Install with #5
tech screws 6” O.C. at the spines and laps. Contractor to provide a square foot unit
cost ($__/sf) to cut out and replace deteriorated metal deck.

CONTRACTOR USE OF PREMISES:

General: The Contractor shall limit his use of the premises to the work indicated, so as to allow for full
Owner occupancy and use by the public.

Use of the Site: Confine operations at the site to the areas permitted under the Contract. Portions of the site
beyond areas on which work is indicated are not to be disturbed. Conform to site rules and regulations
affecting the work while engaged in project construction.

Keep existing driveways and entrances serving the premises clear and available to the Owner, his
employees and the public at all times. Do not use these areas for parking or storage of materials.

Do not unreasonably encumber the site with materials or equipment. Confine stockpiling of
materials and location of storage sheds to the areas agreed upon. If additional storage is necessary
obtain and pay for such storage off site.

Lock automotive type vehicles, such as passenger cars and trucks and other mechanized or
motorized construction equipment, when parked and unattended, so as to prevent unauthorized use.
Do not leave such vehicles or equipment unattended with the motor running or the ignition key in
place.

IDENTIFICATION OF CONTRACTOR'S EMPLOYEES:

All employees of the Contractor, Subcontractors, Sub-Subcontractors and other personnel on the project site
shall wear an identifiable company work shirt or have a laminated badge with the following information:

Worker's name.
Employer's name.

Company shirt or identification badge shall be worn and visible at all times when on the project site.

OWNER OCCUPANCY:

Owner Occupancy: Cooperate fully with the Owner or his representative during construction operations to
minimize conflicts, maintain safe conditions and to facilitate Owner usage. Perform the work so as not to
interfere with the Owner's operations.

ALTERATIONS AND COORDINATION:

General: The work of this Contract includes coordination of the work activities of this project, including
preparation of general coordination drawings, diagrams and schedules, and control of site utilization, from
beginning of construction activity through the end of this project.

All work shall comply with the 2007 Florida Building Code with 2009 supplements.
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MISCELLANEOUS PROVISIONS:

Mechanical/Electrical Requirements of General Work:

General: Except as otherwise indicated, comply with applicable requirements of the Standard Plumbing
Code and Standard Mechanical Code (Division 2-14) Work. Except as otherwise indicated, comply with

applicable requirements of the National Electrical Codes for electrical provisions within units of general
(Division 2-14) Work.

Performance Requirements for Completed Work:

General: The Contract Documents indicated the intended scope of work and future utilization of the
building and its individual systems and facilities, where applicable to the scope of work. Compliance with
governing regulations is intended and required for the work and for the Owner's occupancy and utilization.

END OF SECTION 01010
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SECTION 01012 - MATERIALS AND EQUIPMENT

GENERAL:

STANDARDS:

Reference to standards, codes specifications, recommendations and regulations; refer to the latest
edition of printing in effect at the date of issue shown in the Documents, unless other date is implied
by the suffix number of the standard.

Applicable portions of the standards listed that are not in conflict with the Contract Documents
shall be constructed as Specifications for this work.

Specified variations from the standards listed shall be constructed as amendments and the unaltered
portions of the Standards shall remain in full effect.

In cases of discrepancies or variations between the listed Standards, the more stringent requirements
shall govern.

Keep at the site not less than one copy, in good condition, of the standards specifically indicated as

the methods for applying, installing, connecting and erecting. Inform involved personnel as to the
requirements and availability of the standards.

DELIVERY AND STORAGE:

Schedule deliveries and unloading to prevent traffic congestion, blocking of access and interference
with work. Arrange deliveries to avoid larger accumulations than can be suitably stored at site.

Pack and handle material to prevent damage during loading, delivering and storing.

Deliver packaged materials to site in manufacturer's original, unopened, labeled containers. Do not
open containers until approximate time for use.

Store materials at locations that will not interfere with progress of work. Arrange locations of
storage areas in approximate order of intended use.

Do not store materials on the roof.

Store materials in a manner that will prevent damage to materials or structure, and that will prevent
Injury to persons.
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STORING AREAS:

The Owner will make available limited storage areas on the building site. At the start of the
operation, make arrangements with the Owner's representative for the assignment of the areas.
During construction maintain the areas in a neat condition.

Parking of private cars is not permitted on the property of the Owner. Notify employees and
Subcontractors of this requirement at the beginning of work.

MANUFACTURER'S DIRECTIONS:

Prepare and apply products and materials according to the recommendations of the manufacturer
when such recommendations are not in conflict with the Contract Documents.

Fumnish to the Architect copies of the manufacturer's recommendations. Secure approval of
recommendations before proceeding with work.

Keep at site not less than one copy, in good condition, of manufacturer's recommendations or
directions pertaining to work at the site and MSDS sheets on all products and materials being used.
Inform involved personnel of requirements and availability of manufacturer's recommendations.

END OF SECTION 01012
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SECTION 01040 - PROJECT COORDINATION

PART 1 - GENERAL

RELATED DOCUMENTS

Drawings and general provisions of Contract, including General and Supplementary Conditions and other
Division-1 Specification Sections, apply to this Section.

SUMMARY

This Section specifies administrative and supervisory requirements necessary for Project coordination
including, but not necessarily limited to:

Coordination.

Administrative and supervisory personnel.

General installation provisions.

Cleaning and protection.

Requirements for the Contractor's Construction Schedule are included in Section "Submittals".

COORDINATION AND MEETINGS

General: Prepare a written memorandum on required coordination activities. Include such items as required
notices, reports and attendance at meetings. Distribute this memorandum to each entity performing work at
the project site.

Coordination: Coordinate construction activities included under various Sections of these Specifications to
assure efficient and orderly installation of each part of the Work. Coordinate construction operations
included under different Sections of the Specifications that are dependent upon each other for proper
installation, connection, and operation.

Where installation of one part of the Work is dependent on installation of other components, either
before or after its own installation, schedule construction activities in the sequence required to

obtain the best results.

Where availability of space is limited, coordinate installation of different components to assure
maximum accessibility for required maintenance, service and repair.

Make adequate provisions to accommodate items scheduled for later installation.

Where necessary, prepare memoranda for distribution to each party involved outlining special procedures
required for coordination. Include such items as required notices, reports, and attendance at meetings.

Prepare similar memoranda for the Owner and separate Contractors where coordination of their
Work is required.
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Administrative Procedures: Coordinate scheduling and timing of required administrative procedures with
other construction activities to avoid conflicts and ensure orderly progress of the Work. Such administrative
activities include, but are not limited to, the following:

Preparation of schedules.

Delivery and processing of submittals.
Progress meetings.

Project Closeout activities.

Conservation: Coordinate construction activities to ensure that operations are carried out with consideration
given to conservation of energy, water, and materials,

Salvage materials and equipment involved in performance of, but not actually incorporated in, the
work. Refer to other sections for disposition of salvaged materials that are designated as Owner's

property.
SUBMITTALS

Schedule/Coordination Drawings: Prepare and submit schedule coordination Drawings.

Staff Names: Within 15 days of Notice to Proceed, submit a list of the Contractor's principal staff
assignments, including the Superintendent and other personnel in attendance at the site; identify individuals,
their duties and responsibilities; list their addresses and telephone numbers.

PART 2 - PRODUCTS (Not Applicable).

PART 3 - EXECUTION

GENERAL INSTALLATION PROVISIONS

Inspection of Conditions: Require the Installer of each major component to inspect both the substrate and
conditions under which Work is to be performed. Do not proceed until unsatisfactory conditions have been
corrected in an acceptable manner.

Manufacturer's Instructions: Comply with manufacturer's installation instructions and recommendations, to
the extent that those instructions and recommendations are more explicit or stringent than requirements
contained in Contract Documents.

Inspect materials or equipment immediately upon delivery and again prior to installation. Reject damaged
and defective items,

Provide attachment and connection devices and methods necessary for securing Work. Secure Work true to
line and level. Allow for expansion and building movement.

Visual Effects: Provide uniform joint widths in exposed Work. Arrange joints in exposed Work to obtain
the best visual effect. Refer questionable choices to the Architect for final decision.

Recheck measurements and dimensions, before starting each installation.
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Install each component during weather conditions and Project status that will ensure the best possible
results. Isolate each part of the completed construction from incompatible material as necessary to prevent
deterioration.

Coordinate temporary enclosures with required inspections and tests, to minimize the necessity of
uncovering completed construction for that purpose.

Mounting Heights: Where mounting heights are not indicated, install individual components at standard
mounting heights recognized within the industry for the particular application indicated. Refer questionable
mounting height decisions to the Architect for final decision.

CLEANING AND PROTECTION

During handling and installation, clean and protect construction in progress and adjoining materials in place.
Apply protective covering where required to ensure protection from damage or deterioration at Substantial
Completion.

Clean and maintain completed construction as frequently as necessary through the remainder of the
construction period. Adjust and lubricate operable components to ensure operability without damaging
effects.

Limiting Exposures: Supervise construction activities to ensure that no part of the construction, completed
or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure during the
construction period.

END OF SECTION 01040
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SECTION 01300 - SUBMITTALS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of Contract, including General and Supplementary
Conditions and other Division-1 Specification Sections, apply to this Section.

1.2 SUMMARY

A This Section specifies administrative and procedural requirements for submittals required
for performance of the Work, including;

1. Contractor's construction schedule.
2. Submittal schedule.
3. Daily construction reports and drawings.
4. Shop Drawings.
5. Product Data.
6. Samples.
B. Administrative Submittals: Refer to other Division-1 Sections and other Contract

Documents for requirements for administrative submittals. Such submittals include, but are
not limited to:

L. Special prequalification requirements.
2. Applications for payment.
3. Performance and payment bonds.
4. Insurance certificates.
5. List of Subcontractors.
C. Inspection and test reports are included in Section "Quality Control Services."

1.3 SUBMITTAL PROCEDURES

A. Coordination: Coordinate preparation and processing of submittals with performance of
construction activities. Transmit each submittal sufficiently in advance of performance of
related construction activities to avoid delay.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other
submittals and related activities that require sequential activity.
2. Coordinate transmittal of different types of submittals for related elements of the

Work so processing will not be delayed by the need to review submittals
concurrently for coordination.

3. Processing: Allow sufficient review time so that installation will not be delayed as
a result of the time required to process submittals, including time for resubmittals.

B. Submittal Preparation: Place a permanent label or title block on each submittal for
identification. Indicate the name of the entity that prepared each submittal on the label or
title block.

1. Project name, and building reference.
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Date.

Name and address of Architect.

Name and address of Contractor.

Name and address of subcontractor.

Name and address of supplier.

Name of manufacturer.

Number and title of appropriate Specification Section.
Drawing number and detail references, as appropriate.

Submittal Transmittal: Package each submittal appropriately for transmittal and handling.

Transmit each submittal from Contractor to Architect using a transmittal form. Submittals
received from sources other than the Contractor will be returned without action.

I,

On the transmittal Record relevant information and requests for data. On the form,
or separate sheet, record deviations from Contract Document requirements,
including minor variations and limitations. Include Contractor's certification that
information complies with Contract Document requirements.

1.4 CONTRACTOR'S CONSTRUCTION SCHEDULE

A.

Bar-Chart Schedule: Prepare a fully developed, horizontal bar- chart type Contractor's

construction schedule. Submit within 30 days of the date established for "Commencement
of the Work".

1

Provide a separate time bar for each significant construction activity. Provide a
continuous vertical line to identify the first working day of each week. Use the
same breakdown of units of the Work as indicated in the "Schedule of Values".
Within each time bar indicate estimated completion percentage in 10 percent
increments. As Work progresses, place a contrasting mark in each bar to indicate
Actual Completion.

Prepare the schedule on a sheet, or series of sheets, of stable transparency, or other
reproducible media, of sufficient width to show data for the entire construction
period.

Secure time commitments for performing critical elements of the Work from
parties involved. Coordinate each element on the schedule with other construction
activities; include minor elements involved in the sequence of the Work. Show
each activity in proper sequence. Indicate graphically sequences necessary for
completion of related portions of the Work,

Coordinate the Contractor's construction schedule with the schedule of values, list
of subcontracts, submittal schedule, progress reports, payment requests and other
schedules.

Indicate completion in advance of the date established for Substantial Completion.
Indicate Substantial Completion on the schedule to allow time for the Architect's
procedures necessary for certification of Substantial Completion.

Work Stages: Indicate important stages of construction for each major portion of the Work,
including testing and installation.

Area Separations: Provide a separate time bar to identify each major construction area for

each major portion of the Work. Indicate where each element in an area must be sequenced
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or integrated with other activities.

D. Cost Correlation: At the head of the schedule, provide a two item cost correlation line,
indicating "precalculated" and "actual" costs. On the line show dollar-volume of Work
performed as of the dates used for preparation of payment requests.

E. Distribution: Following response to the initial submittal, print and distribute copies to the
Architect, Owner, subcontractors, and other parties required to comply with scheduled
dates. Post copies in the Project meeting room and temporary field office.

L. When revisions are made, distribute to the same parties and post in the same
locations. Delete parties from distribution when they have completed their
assigned portion of the Work and are no longer involved in construction activities.

F. Schedule Updating: Revise the schedule after each meeting or activity, where revisions
have been recognized or made. Issue the updated schedule concurrently with report of each
meeting.

L5 SUBMITTAL SCHEDULE

A After development and acceptance of the Contractor's construction schedule, prepare a
complete schedule of submittals. Submit the schedule within 10 days of the date required
for establishment of the Contractor's construction schedule.

1.6 DAILY CONSTRUCTION REPORTS

A. Prepare a daily construction report, recording the following information concerning events
at the site; and submit duplicate copies to the Architect at weekly intervals:
1. Work completed this date
2, Area of work (graphically indicate on reduced plaza deck drawing sheet attached
this section).
3 Products used, number of gallons, square feet covered, coverage rate, etc.
4 Approximate count of personnel at the site.
5. High and low temperatures, humidity, general weather conditions.
6 Accidents and unusual events.
7 Meetings and significant decisions.
8 Stoppages, delays, shortages, losses.

9. Emergency procedures.

10. Orders and requests of governing/inspecting authorities.

11. Change Orders received, implemented.

12. Field tests and inspections. Meter readings and similar recordings.
13. Partial Completions.

14. Substantial Completions authorized.

1,7 PRODUCT DATA

A. Collect Product Data into a single submittal for each element of construction or system.
Product Data includes printed information such as manufacturer's installation instructions
catalog cuts, standard color charts, and performance curves.

SUBMITTALS 01300-3
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1. Mark each copy to show applicable choices and options. Where printed Product
Data includes information on several products, some of which are not required,
mark copies to indicate the applicable information. Include the following
information:

Manufacturer's printed recommendations.

Compliance with recognized trade association standards.

Compliance with recognized testing agency standards.

Application of testing agency labels and seals.

Notation of dimensions verified by field measurement.

Notation of coordination requirements.

SN NE RS

2. Do not submit Product Data until compliance with requirements of the Contract

Documents has been confirmed.
3. Preliminary Submittal: Submit a preliminary single-copy of Product Data where
selection of options is required.

4. Submittals: Submit a minimum of five (5) copies of each required submittal. The

Architect will retain three, and will return the others marked with action taken and
corrections or modifications required.

a. Unless noncompliance with Contract Document provisions is observed,
the submittal may serve as the final submittal.
3. Distribution: =~ Fumish copies of final submittal to installers, subcontractors,

suppliers, manufacturers, fabricators, and others required for performance of
construction activities. Show distribution on transmittal forms.

6. Do not proceed with installation until an applicable copy of Product Data
applicable is in the installer's possession.

7. Do not permit use of unmarked copies of Product Data in connection with
construction.

1.8 SAMPLES

A

Submit full-size, fully fabricated Samples cured and finished as specified and physically

identical with the material or product proposed. Samples include partial sections of

materials, color range sets, and swatches showing color, texture and pattern.

1. Mount, display, or package Samples in the manner specified to facilitate review of
qualities indicated. Include the following:

a. Generic description of the Sample.
b. Sample source.
&, Product name or name of manufacturer.
d. Compliance with recognized standards.
e. Availability and delivery time.
2. Submit Samples for review of kind, color, pattern, and texture, for a final check of

these characteristics with other elements, and for a comparison of these
characteristics between the final submittal and the actual component as delivered
and installed,

3. Where variation in color, pattern, texture or other characteristics are inherent in the
material or product represented, submit multiple units (not less than 3), that show
approximate limits of the variations.
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B. Submittals: Submit three (3) sets; one will be returned marked with the action taken.

1. Maintain sets of Samples, as returned, at the Project site, for quality comparisons
throughout the course of construction.

2 Unless noncompliance with Contract Document provisions is observed, the
submittal may serve as the final submittal.

3. Sample sets may be used to obtain final acceptance of the construction associated

with each set.

C Field Samples specified in individual Sections are special types of Samples, Field Samples
are full-size examples erected on site to illustrate finishes, coatings, or finish materials and
to establish the standard by which the Work will be judged.

1. Comply with submittal requirements to the fullest extent possible. Process
transmittal forms to provide a record of activity.

1.9 ARCHITECT'S ACTION

A. Except for submittals for record, information or similar purposes, where action and return
is required or requested, the Architect will review each submittal, mark to indicate action
taken, and return promptly.

L, Compliance with specified characteristics is the Contractor's responsibility

B. Action Stamp: The Architect will stamp each submittal with a uniform, self-explanatory
action stamp.

PART 2 - PRODUCTS (Not Applicable).

PART 3 - EXECUTION (Not Applicable).

END OF SECTION 01300
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SECTION 02080 - LIMITED ASBESTOS AND LEAD PAINT SURVEYS

The limited asbestos and lead paint reports are included herein, and are furnished by the Owner from an
independent testing laboratory.

The data included in the report may be used by the Contractor for his general information only. The
Architect and Owner will not be responsible for the accuracy of the data given therein.

LIMITED ASBESTOS SURVEY 02080 -1



CAROLINA ENVIRONMENTAL, INC.

LABORATORY REPORT
ol i ASBESTOS BULK ANALYSIS

Client: Manausa Lewis Dodson Architects
211 John Knox Rd. #105 Received: 11-23-11
Tallahassee, FL 32303 Analyzed: 11-30-11

Reported: 11-30-11

CEl Lab Code: A11-9156

Project: Leon Co. Courthouse Annex Analyst: Megan Brooks
CEl %
CLIENTID LAB ID HOMOGENEITY DESCRIPTION ASBESTOS
1 A1225074  ROOFING ND
Heterogeneous, Black, Tan, Fibrous, Bound
BIND 40 % CELL 10%
TAR 40 % FBGL 10%

Page 1



The following definitions apply to the abbreviations used in the ASBESTOS BULK

ANALYSIS REPORT:

CHRY = Chrysotile CELL = Cellulose DEBR = Debris

AMOS = Amosite FBGL = Fibrous Glass BIND = Binder

CROC = Crocidolite CACO = Calcium Carbonate SILl = Silicates

TREM = Tremolite SYNT = Synthelics GRAV = Gravel

ANTH = Anthophyllite WOLL = Wollastonite MAST = Mastic

ACTN = Actinolite CERWL = Ceramic Wool PLAS = Plaster

ND = None Detected NTREM = Non-Asbestiform PERL = Perlite

@ : Tremolite

NANTH = Non-Asbestiform =

Anthophyllite FBGY = Fibrous Gypsum RUBR =Rubber

VER =Vermiculite

CLIENT: Manausa Lewis Dodson Architects

PROJECT: Leon Co. Courthouse Annex

CEILAB CODE: A11-9156

Stereoscopic microscopy and polarized light microscopy coupled with dispersion staining is the analytical technique used
for sample identification. The percentage of each component is visually estimated by volume. These results pertain only
to the samples analyzed. The samples were analyzed as submitted by the client and may not be representative of the larger
material in question. Unless notified in writing to return samples, Carolina Environmental, Inc. will discard all bulk samples
after 30 days.

Many vinyl fioor tiles have been manufactured using greater than 1% asbestos. Often the asbestos was milled to a fiber
size below the detection limit of polarized light microscopy. Therefore, a “None Detected” (ND) reading on vinyl floor tile
does not necessarily exclude the presence of asbestos. Transmission electron microscopy provides a more conclusive
form of analysis for vinyl floor files.

Itis certified by the signature below that Carolina Environmental, inc. is accredited by the National Voluntary Accreditation
Program (NVLAP) for the analysis of asbestos in bulk materials. The accredited test method is EPA / 600/ M4-82 / 020 for
the analysis of asbestos in building materials. Procedures described in EPA/600/R-93/116 have been incorporaled
where applicable. The detection limit for the method is 0.1% (trace amount). Carolina Environmental, Inc.'s NVLAP
accreditation number is #101768-0. This report is not to be used to claim product endorsement by NVLAP or any agency
of the U. S. Government. This report and its contents are only valid when reproduced in full. Dust and soil analyses for
asbestos using PLM are not covered under NVLAP accreditation.

P Lomie
o e

Tianbao Bai, Ph.D.
Laboratory Director End of Report

ANALYST

REVIEWED BY




CAROLINAENVIRONMENTAL, INC. LABORATORY REPORT

gyﬁsgsm;m LEAD IN PAINT

Phone: (919)481-1413  Faxc (919) 481-1442

Client: Manausa Lewis Dodson Architects CEl Lab Code; C11-448
211 John Knox Rd. #105 Received: 11-23-11

Tallahassee,FL 32303 Reported:  12-01-11

Project: Leon Co. Courthouse Annex

CLIENTID LABID % BY WEIGHT
1 CA403402 <37 <0.0037

ANALYSIS METHOD: EPA SW846 7420

Reviewed By: m &

Tianbao Bai, Ph.D.
Laboratory Director

This method has been validated for sample weights of 0.020g or greater. When samples with a weight
of less than that are analyzed those results fall outside of the scope of accreditations.
* The analysis of composite wipe samples as a single samples is not included under AIHA accreditation.

Minimum reporting limit is 20 ug total lead. Sample results denoted with a “less than" (<) sign contain less than 20.0 ug
total lead, based on a 40ml sample volume.

Lead samples are not analyzed by Carolina Environmental Inc. Lead samples are submitted to an AIHA
ELLAP accredited laboratory for lead analysis of soil, dust, paint, and TCLP samples.

Laboratory results represent the analysis of samples as submitted by the client. Information regarding sample
location, description, area, volume, etc., was provided by the client. Unless notified in writing to return samples,
Carolina Environmental, Inc. discards client samples after 30 days. This report shall not be reproduced, except in
full, without the written consent of Carolina Environmental, Inc.

REGULATORY  OSHA Standard: No safe limit.
LIMITS Consumer Products Safety Standard: Greater than 0.06% lead by weight.

Federal Lead Standard / HUD: 0.5% lead by weight.

LEGEND ug = microgram ppm = parts per million g = grams
mi = milliliter Pb = lead wt = weight

End of Report
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SECTION 07552 - SBS-MODIFIED BITUMINOUS MEMBRANE ROOFING

PART 1 - GENERAL

Ll

1.2

1.3

1.4

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1. SBS-modified bituminous membrane roofing and flashing system with granule surface
modified bitumen cap sheet for torched and cold adhesive application.

2. Vapor retarder/temporary membrane.

3. Roof insulation.

Related Sections include the following:

1. Division 6 Section "Rough Carpentry" for wood nailers, cants, curbs, and blocking.

2. Division 7 Section "Sheet Metal Flashing" and Section “Roofing Accessories” for metal
roof penetration flashings, flashings, and counterflashings.

DEFINITIONS

Roofing Terminology: Refer to ASTM D 1079 and glossary of NRCA's "The NRCA Roofing
and Waterproofing Manual" for definition of terms related to roofing work in this Section.

Design Uplift Pressure: The uplift pressure, calculated according to procedures in SPRI's
"Wind Load Design Guide for Fully Adhered and Mechanically Fastened Roofing Systems,"
before multiplication by a safety factor.

Factored Design Uplift Pressure: The uplift pressure, calculated according to procedures in
SPRI's "Wind Load Design Guide for Fully Adhered and Mechanically Fastened Roofing
Systems," after multiplication by a safety factor.

PERFORMANCE REQUIREMENTS

General: Provide installed roofing membrane and base flashings that remain watertight; do not
permit the passage of water; and resist specified uplift pressures, thermally induced movement,
and exposure to weather without failure.

Material Compatibility: Provide roofing materials that are compatible with one another under
conditions of service and application required, as demonstrated by roofing manufacturer based
on testing and field experience.

Roofing System Design: Provide a roofing system that is identical to systems that have been
successfully tested by a qualified testing and inspecting agency to resist 110 mph wind uplift

pressure calculated according to ASCE 7.
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1.5

1.6

FMG Listing: Provide roofing membrane, base flashings, and component materials that comply
with requirements in FMG 4450 and FMG 4470 as part of a roofing system and that are listed
in FMG's "Approval Guide" for Class 1 or noncombustible construction, as applicable. Identify
materials with FMG markings.

1. Fire/Windstorm Classification: Class 1A 110

2. Hail Resistance: MH

SUBMITTALS

Product Data: For each type of product indicated.

Shop Drawings: For roofing system. Include plans, elevations, sections, details, and
attachments to other Work.

1. Base flashings, cants, and membrane terminations.

2. Tapered insulation system layout.

3. Crickets, saddles, and tapered edge strips, including slopes.

Installer Certificates: Signed by roofing system manufacturer certifying that Installer is
approved, authorized, or licensed by manufacturer to install roofing system.

Manufacturer Certificates: Signed by roofing manufacturer certifying that roofing system
complies with requirements specified in "Performance Requirements" Article.
1. Submit evidence of meeting performance requirements.

Qualification Data: For Installer and manufacturer.

Product Test Reports: Based on evaluation of comprehensive tests performed by manufacturer
and witnessed by a qualified testing agency, for components of roofing system.

Research/Evaluation Reports: For components of roofing system.
Maintenance Data: For roofing system to include in maintenance manuals.
Warranties: Special warranties specified in this Section.

Inspection Report: Copy of roofing system manufacturer's inspection report of completed
roofing installation.

QUALITY ASSURANCE

Installer Qualifications: A qualified firm that is approved, authorized, or licensed by roofing
system manufacturer to install manufacturer's product and that is eligible to receive
manufacturer's warranty.

Manufacturer Qualifications: A qualified manufacturer that has UL listing and FMG approval
for roofing system identical to that used for this Project.

Testing Agency Qualifications: An independent testing agency with the experience and
capability to conduct the testing indicated, as documented according to ASTM E 548.
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Source Limitations: Obtain components for roofing system from or approved by roofing
system manufacturer.

Fire-Test-Response Characteristics: Provide roofing materials with the fire-test-response

characteristics indicated as determined by testing identical products per test method below by

UL, FMG, or another testing and inspecting agency acceptable to authorities having

jurisdiction. Materials shall be identified with appropriate markings of applicable testing and

inspecting agency.

L. Exterior Fire-Test Exposure: Class A; ASTM E 108, for application and roof slopes
indicated.

Preliminary Roofing Conference: Before starting project construction, conduct conference at

Project site. Comply with requirements for preinstallation conferences in Division 1 Section

"Project Management and Coordination." Review methods and procedures related to roof deck

construction and roofing system including, but not limited to, the following:

1. Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency
representative, roofing Installer, roofing system manufacturer's representative, deck
Installer, and installers whose work interfaces with or affects roofing including installers
of roof accessories and roof-mounted equipment.

2. Review methods and procedures related to roofing installation, including manufacturer's
written instructions.

3. Review and finalize construction schedule and verify availability of materials, Installer's
personnel, equipment, and facilities needed to make progress and avoid delays.

4. Examine deck substrate conditions and finishes for compliance with requirements,
including flatness and fastening.

5. Review structural loading limitations of roof deck during and after roofing.

6. Review base flashings, special roofing details, roof drainage, roof penetrations,
equipment curbs, and condition of other construction that will affect roofing system.

T Review govemning regulations and requirements for insurance and certificates if
applicable.

8. Review temporary protection requirements for roofing system during and after
installation.

9. Review roof observation and repair procedures after roofing installation.

Preinstallation Conference: Conduct conference at Project site. Comply with requirements in

Division 1 Section "Project Management and Coordination." Review methods and procedures

related to roofing system including, but not limited to, the following:

1. Meet with Owner, Architect, Owner, Roofing Installer, roofing system manufacturer's
representative, and installers whose work interfaces with or affects roofing including
installers of roof accessories and roof-mounted equipment.

2. Review methods and procedures related to roofing installation, including manufacturer's
written instructions.

3 Review and finalize construction schedule and verify availability of materials, Installer's
personnel, equipment, and facilities needed to make progress and avoid delays.

4. Examine deck substrate conditions and finishes for compliance with requirements,
including flatness and fastening.

5. Review structural loading limitations of roof deck during and after roofing.
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1.7

1.8

1.9

ek

6. Review base flashings, special roofing details, roof drainage, roof penetrations,
equipment curbs, and condition of other construction that will affect roofing system.

7. Review goveming regulations and requirements for insurance and certificates if
applicable.

8. Review temporary protection requirements for roofing system during and after
installation.

9. Review roof observation and repair procedures after roofing installation.

DELIVERY, STORAGE, AND HANDLING

Deliver roofing materials to Project site in original containers with seals unbroken and labeled
with manufacturer's name, product brand name and type, date of manufacture, and directions
for storage.

Store liquid materials in their original undamaged containers in a clean, dry, protected location

and within the temperature range required by roofing system manufacturer. Protect stored

liquid material from direct sunlight.

1. Discard and legally dispose of liquid material that cannot be applied within its stated
shelf life.

Protect roof insulation materials from physical damage and from deterioration by sunlight,
moisture, soiling, and other sources. Store in a dry location. Comply with insulation
manufacturer's written instructions for handling, storing, and protecting during installation.

Handle and store roofing materials and place equipment in a manner to avoid permanent
deflection of deck.

PROJECT CONDITIONS

Weather Limitations: Proceed with installation only when existing and forecasted weather
conditions permit roofing system to be installed according to manufacturer's written
instructions and warranty requirements.

WARRANTY

Special Warranty: Manufacturer's standard form, without monetary limitation, in which

manufacturer agrees to repair or replace components of roofing system that fail in materials or

workmanship within specified warranty period. Failure includes roof leaks.

1. Special warranty includes roofing membrane, base flashings, roofing membrane
accessories, roof insulation, fasteners, vapor retarder, walkway products, and other
components of roofing system.

2. Warranty Period 25 years from date of Substantial Completion, with no dollar limit and
no penal sum.

3 Warranty shall not exclude damages caused by windstorms or gale winds less than 72
mph. **

Special Project Warranty: Submit roofing Installer's warranty, on warranty form at end of this
Section, signed by Installer, covering Work of this Section, including all components of roofing
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system such as roofing membrane, base flashing, roof insulation, fasteners, substrate boards,
vapor retarders, and walkway products, for the following warranty period:
1. Warranty Period: Two years from date of Substantial Completion.

PART 2 - PRODUCTS

2.1

2.2

A.

B.

MANUFACTURERS

Manufacturers:  Subject to compliance with requirements, provide products by one of the
following:
1. SBS-Modified Bituminous Membrane Roofing:

a. Johns Manville International, Inc.

b. Siplast, Inc.

c. Soprema

In other Part 2 articles where titles below introduce lists, the following requirements apply for
product selection:

1. Products:  Subject to compliance with requirements, provide one of the products
specified. ,
2 Manufacturers:  Subject to compliance with requirements, provide products by the

manufacturers specified.
3. Basis of Design:
Base sheet: Glass Ply Premier
Manufacturer: Johns Manville (2FID)
Interply Sheet: DynaBase
Finish Ply: DynaWeld Cap FR (torch applied).
Flashing: DynaWeld Base and DynaWeld Cap FR

Subject to compliance with specific requirements (including below items) and
confirmation by manufacturer, the following roof systems may be used in lieu of the roof
system basis of design: Siplast Paradiene 20 HV/30 CR FR (cold adhesive interply and
High SRI cap sheet installation); or 20HV/30FR CR TG (torched cap sheet installation)
Flashing: Veral 4040 IT.

Or Soprema Base sheet: Parabase; or Soprema Elastophene HD (cold applied) or
Soprema Elastophene Flam (torch applied) and (cold applied) or Sopra Star Flam (torch
applied — High SRI) Finish Ply; Flashing: Sopralene Flam 250 and Sopra Last 50 TV
Alum. Siplast and Soprema membrane systems shall be installed over minimum '%”
Densdeck Duraguard coverboard.

Filler content in elastomeric blend to be less than 35% by weight. Submit certificate of
analysis for production run of materials supplied for this project from test lab of the roofing
manufacturer in accordance with ASTM D5147.

SBS-MODIFIED ASPHALT-SHEET MATERIALS

Roofing Membrane Sheet: ASTM D 6163, Grade S, Typell, glass-fiber reinforced;
ASTM D 6164, Grade S, Type I or I, polyester reinforced, SBS-modified asphalt sheet; smooth
surfaced; suitable for application method specified.
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24

2.5

Roofing Membrane Cap Sheet: ASTM D 6163, Grade G, Type I or I, glass-fiber reinforced,
SBS-modified asphalt sheet; granular surfaced; suitable for application method specified, and
as follows:

L. Granule Color: White

TEMPORARY MEMBRANE/ VAPOR BARRIER MATERIALS

Vapor Barrier and Temporary Roofing Membrane: Primary roofing manufacturer’s self
adhesive or torch adhered reinforced modified bitumen sheet (lap seams to be head welded
immediately following installation).

BASE FLASHING SHEET MATERIALS

Backer Sheet: ASTM D 6164, Grade S, TypeI or II, polyester-reinforced; ASTM D 6163,
Grade S, Type I or I, glass-fiber-reinforced; ASTM D 6162, Grade S, Type I or II, composite
polyester- and glass-fiber-reinforced, SBS-modified asphalt sheet; smooth surfaced; suitable for
application method specified.

Flashing Sheet: ASTM D 6298, glass-fiber-reinforced, SBS-modified asphalt sheet; metal-foil
surfaced, as indicated; suitable for application method specified, and as follows:

1. Foil Surfacing: Aluminum, as indicated in drawings.

2. Mineral granule surfacing: Where indicated in drawings.

Glass-Fiber Fabric: =~ Woven glass-fiber cloth, treated with asphalt, complying with
ASTM D 1668, Type L.

AUXILIARY ROOFING MEMBRANE MATERIALS

General: Auxiliary materials recommended by roofing system manufacturer for intended use
and compatible with roofing membrane.

Asphalt Primer: ASTM D 41.
Cold Process Adhesive manufactured and recommended by roofing manufacturer.

Asphalt Roofing Cement: ASTM D 4586, asbestos free, of consistency required by roofing
system manufacturer for application.

Mastic Sealant: Polyisobutylene, plain or modified bitumen, nonhardening, nonmigrating,
nonskinning, and nondrying.

Fasteners: Factory-coated steel fasteners and metal or plastic plates meeting corrosion-
resistance provisions in FMG 4470, designed for fastening roofing membrane components to
substrate, tested by manufacturer for required pullout strength, and acceptable to roofing
system manufacturer.

Metal Flashing Sheet: Metal flashing sheet is specified in Division 7 Section "Sheet Metal
Flashing and Trim."
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H. Roofing Granules: Ceramic-coated roofing granules, No. 11 screen size with 100 percent
passing No. 8 (2.36-mm) sieve and 98 percent of mass retained on No. 40 (0.425-mm) sieve,
color to match roofing membrane.

L Miscellaneous Accessories: Provide miscellaneous accessories recommended by roofing
system manufacturer.

2.6 ROOF INSULATION

A.  General: Provide preformed roof insulation boards that comply with requirements and
referenced standards, selected from manufacturer's standard sizes and of thicknesses indicated.
New insulation to provide average overall aged insulation value of R-30. Provide 1/4” tapered
insulation board and %" tapered cricket board where indicated, rigid insulation board system
manufactured or endorsed in writing by BUR manufacturer and included in manufactuer’s
special 25 year roofing warranty.
1. A minimum of 1/2” thick high density perlite or fiberboard insulation shall be installed
over the top surface of polyisocyanurate foam insulation, staffering the joints from the
layer below in compliance with NRCA recommendations.

B Polyisocyanurate Board Insulation: ASTM C 1289, Type I, Class 1 glass-fiber mat facer on
both major surfaces. Rigid boards of minimum 2.0 Ib/cu.ft. density polyisocyanurate based
foam core, permanently bonded to roofing felt facer sheets. Provide in thickness indicated,
with minimum aged K-value of 0.17 (when conditioned per RIC/TIMA Bulletin No. 281-1) —
maximum board size 4°x4°.

1. Manufacturers:
a. Apache Products Company.

Atlas Roofing Corporation.

Celotex Corporation.

GAF Materials Corporation.

Honeywell Commercial Roofing Systems.

Johns Manville International, Inc.

Koppers Industries.

RMAX.

B0 e e o

C High Density Perlite Board Insulation: ASTM C 728; composed of expanded perlite, cellulosic
fibers, binders, and waterproofing agents with top surface seal-coated.

1. Manufacturers:
a. Celotex Corporation.
b GAF Materials Corporation.
c. Johns Manville International, Inc.
d Koppers Industries. '

D Glass Reinforced Gypsum Board/Recovery Board: ASTM C 1177/C 1177M glass fiver mat
and water resistant binders, impregnated, treated for deterioration, gypsum substrate.

1. Products:
a. DensDeck DuraGuard roof board, or DensDeck Prime, Georgia-Pacific
Corporation.

SBS-MODIFIED BITUMINOUS MEMBRANE ROOFING 07552 -7



E.

i

2.9

2.8

PART 3 -

3.1

Provide preformed saddles, crickets, tapered edge strips, and other insulation shapes at roof
curbs and where indicated for sloping to drain. Fabricate to slopes indicated.
Tapered Cricket Insulation: Provide factory-tapered insulation boards fabricated to slope
of 1/2 inch per 12 inches.

INSULATION ACCESSORIES

General: Roof insulation accessories recommended by insulation manufacturer for intended
use and compatible with membrane roofing.

Fasteners: Factory-coated steel fasteners and metal or plastic plates meeting corrosion-
resistance provisions in FMG 4470, designed for fastening roof insulation to substrate, and

acceptable to roofing system manufacturer.

Cold Fluid-Applied Adhesive: Manufacturer's standard cold fluid-applied adhesive formulated
to adhere roof insulation to substrate.

Insulation Cant Strips: ASTM C 728, perlite insulation board.
Insulation Cant Strips: ASTM C 208, Type II, Grade 1, cellulosic-fiber insulation board.
Wood Nailer Strips: Comply with requirements in Division 6 Section "Rough Carpentry”

Cover Board: ASTM C 208, Type II, Grade 1, cellulosic-fiber insulation board, 1/2 inch (13
mm) thick.

Cover Board: ASTM C 728, perlite insulation board, 3/4 inch (19 mm) thick, with top surface
seal-coated.

Substrate Joint Tape: 6- or 8-inch- (150- or 200-mm-) wide, coated, glass-fiber joint tape.
WALKWAYS

Walkway Pads:  Mineral-granule-surfaced, reinforced asphaltic composition; Polymer-
modified, reconstituted solid-rubber, surface-textured, slip-resisting pads, manufactured as a
traffic pad for foot traffic and acceptable to roofing system manufacturer, 1/2 inch (13 mm)
thick, minimum. Surface color to contrast with finish roof surface.

EXECUTION

EXAMINATION

Examine substrates, areas, and conditions, with Installer present, for compliance with the
following requirements and other conditions affecting performance of roofing system:

1. Verify that roof openings and penetrations are in place and set and braced and that roof
drains are securely clamped in place.
2. Verify that wood, blocking, curbs, and nailers are securely anchored to roof deck at

penetrations and terminations and that nailers match thicknesses of insulation.
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33

3.4

3. Verify that concrete substrate is visibly dry and free of moisture. Test for capillary
moisture by plastic sheet method according to ASTM D 4263.

a. Test for moisture by pouring 1 pint (0.5 L) of hot roofing asphalt on deck at start

of each day's work and at start of each roof area or plane. Do not proceed with

roofing work if test sample foams or can be easily and cleanly stripped after

cooling.
4. Proceed with installation only after unsatisfactory conditions have been corrected.
PREPARATION

Clean substrate of dust, debris, moisture, and other substances detrimental to roofing
installation according to roofing system manufacturer's written instructions. Remove sharp
projections.

Prevent materials from entering and clogging roof drains and conductors and from spilling or
migrating onto surfaces of other construction. Remove roof-drain plugs when no work is taking
place or when rain is forecast.

Prime surface of concrete deck with asphalt primer at a rate of 3/4 gal./100 sq. ft. (0.3 L/sq. m)
and allow primer to dry.

TEMPORARY MEMBRANE/VAPOR-RETARDER INSTALLATION

Install self adhesive or torch installed reinforced modified bitumen membrane with sanded
surface over a primed concrete substrate or nailed base sheet.

Install reinforced modified bitumen plies lapping each sheet 3 inches over preceding sheet on
primed concrete substrate or nailed base sheet.

Completely seal vapor retarder at terminations, obstructions, and penetrations to prevent air
movement into roofing system.

INSULATION INSTALLATION

Comply with roofing system manufacturer's written instructions for installing roof insulation.
Install rigid insulation board and crickets under area of roofing to conform to slopes indicated.
Install insulation with long joints of insulation in a continuous straight line with end joints
staggered between rows, abutting edges and ends between boards. Fill gaps exceeding 1/4 inch

(6 mm) with insulation.
1. Cut and fit insulation within 1/4 inch (6 mm) of nailers, projections, and penetrations.

Install one or more layers of insulation under area of roofing to achieve required thickness.
Where overall insulation thickness is 2 inches (50 mun) or greater, install 2 or more layers with
joints of each succeeding layer staggered from joints of previous layer a minimum of 6 inches
(150 mm) 1n each direction,
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Trim surface of insulation where necessary at roof drains so completed surface is flush and
does not restrict flow of water. Taper insulation board at roof drains to slope %™ per foot in a
4’ x 4 sump.

Adhered Insulation: Install each layer of insulation and adhere to substrate as follows:
1. Set each layer of insulation in a solid bed/film of cold adhesive or foam adhesive to meet
wind uplift requirements.

Install cover boards over insulation with long joints in continuous straight lines with end joints
staggered between rows. Stagger joints from joints in insulation below a minimum of 6 inches
(150 mm) in each direction. Loosely butt cover boards together and fasten to roof deck. Tape
joints if required by roofing system manufacturer.

1. Fasten according to requirements in FMG's "Approval Guide" for specified Windstorm
Resistance Classification.
2. Fasten to resist uplift pressure at corners, perimeter, and field of roof.

Insulation Cant Strips: Install and secure preformed 45-degree insulation cant strips at
junctures of roofing membrane system with vertical surfaces or angle changes greater than 45
degrees.

Provide 4’ x 4 sump with %" per foot slope at roof drains and active scuppers as indicated in
drawings.

ROOFING MEMBRANE INSTALLATION, GENERAL

Install roofing membrane system according to roofing system manufacturer's written

instructions and applicable recommendations of ARMA/NRCA's "Quality Control Guidelines

for the Application of Polymer Modified Bitumen Roofing."

1. Install roofing system MBS  2-I(T or L)-G, according to specification-plate
classifications in NRCA's "The NRCA Roofing and Waterproofing Manual" and
requirements in this Section.

Start installation of roofing membrane in presence of roofing system manufacturer's technical
personnel.

Where roof slope exceeds 3/4 inch per 12 inches (1:18) install roofing membrane sheets
parallel with slope.

Cooperate with testing and inspecting agencies engaged or required to perform services for
installing roofing system.

Coordinate installing roofing system so insulation and other components of the roofing

membrane system not permanently exposed are not subjected to precipitation or left uncovered

at the end of the workday or when rain is forecast.

1. Provide tie-offs at end of each day's work to cover exposed roofing membrane sheets and
insulation with a course of coated felt set in roofing cement or hot roofing asphalt with
joints and edges sealed.
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2. Complete terminations and base flashings and provide temporary seals to prevent water
from entering completed sections of roofing system.
3. Remove and discard temporary seals before beginning work on adjoining roofing.

Add adhesive application: Polyurethane foam adhesive, or other UL or FM approved adhesive
for specified application and wind up-lift.

Substrate-Joint Penetrations: Prevent roofing asphalt from penetrating substrate joints, entering
building, or damaging roofing system components or adjacent building construction.

BASE-SHEET INSTALLATION

Install lapped base sheet course (as required by manufacturer), extending sheet over and
terminating beyond cants. Attach base sheet as follows:

1. Adhere to substrate in a uniform coating of cold-applied adhesive.

2, Torch apply over approved coverboard or primed concrete substrate.

Install a second lapped base sheet course, extending sheet over and terminating beyond cants,
Attach base sheet as follows:

1. Adhere to substrate in a uniform coating of cold-applied adhesive.

2. Torch apply over approved coverboard or primed concrete substrate.

SBS-MODIFIED BITUMINOUS MEMBRANE INSTALLATION
Install modified bituminous roofing membrane sheet and cap sheet according to roofing

manufacturer's written instructions, starting at low point of roofing system. Extend roofing
membrane sheets over and terminate beyond cants, installing as follows:

1. Adhere intermediate and base ply sheet to substrate in a solid film of roofing
manufacturer’s cold adhesive product.

2 All cap sheet (and base sheet) at restricted roof areas torch apply to substrate, or cold
adhesive.

3 Unroll roofing membrane sheets and allow them to relax for minimum time period

required by manufacturer.

Laps: Accurately align roofing membrane sheets, without stretching, and maintain uniform
side and end laps. Stagger end laps. Completely bond and seal laps, leaving no voids.

1. Repair tears and voids in laps and lapped seams not completely sealed.

2. Apply roofing granules to cover exuded bead at laps while bead is hot.

Install roofing membrane sheets so side and end laps shed water.

FLASHING AND STRIPPING INSTALLATION

Install base flashing over cant strips and other sloping and vertical surfaces, at roof edges, and
at penetrations through roof, and secure to substrates according to roofing system

manufacturer's written instructions and as follows:
1. Prime substrates with asphalt primer if required by roofing system manufacturer.
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2. Backer Sheet Application: Mechanically fasten backer sheet to walls or parapets.
Adhere backer sheet over roofing membrane at cants in a solid film of cold-applied
adhesive,

3 Flashing Sheet Application: Torch apply flashing sheet to substrate.

Extend base flashing up walls or parapets a minimum of 10 inches (250 mm) above roofing
membrane and 4 inches (100 mm) onto field of roofing membrane.

Mechanically fasten top of base flashing securely at terminations and perimeter of roofing with

termination bar screw fastened at 8™ o.c. unless noted otherwise.

Ly Seal top termination of base flashing with a strip of glass-fiber fabric set in asphalt
roofing cement.

Install roofing membrane cap-sheet stripping where metal flanges and edgings are set on
membrane roofing according to roofing system manufacturer's written instructions.

Roof Drains: Set 30-by-30-inch (760-by-760-mm) metal flashing in bed of asphalt roofing
cement on completed roofing interply membrane. Cover metal flashing with modified bitumen
flashing interply sheet, and modified bitumen roofing/flashing membrane cap-sheet stripping
and extend a minimum of 6 inches (150 mm) beyond edge of metal flashing onto field of
roofing membrane. Clamp roofing membrane, metal flashing, and stripping into roof-drain
clamping ring.

1. Install stripping according to roofing system manufacturer's written instructions.

WALKWAY INSTALLATION

Walkway Pads: Install walkway pads using units of size indicated or, if not indicated, of
manufacturer's standard size according to walkway pad manufacturer's written instructions.
1. Set walkway pads in cold-applied adhesive.

FIELD QUALITY CONTROL

Testing Agency: Owner may engage a qualified independent testing and inspecting agency to
perform roof tests and inspections and to prepare test reports.

Test Cuts: Test specimens will be removed to evaluate problems observed during quality-

assurance inspections of roofing membrane as follows:

1. Approximate quantities of components within roofing membrane will be determined
according to ASTM D 3617,

2. Test specimens may be examined for interply voids according to ASTM D 3617 and to
comply with criteria established in Appendix 3 of ARMA/NRCA's "Quality Control
Guidelines for the Application of Polymer Modified Bitumen Roofing."

Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to
inspect roofing installation on completion and submit report to Architect.
1. Notify Architect and Owner 48 hours in advance of date and time of inspection.

Repair or remove and replace components of roofing system where test results or inspections
indicate that they do not comply with specified requirements.
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Additional testing and inspecting, at Contractor's expense, will be performed to determine
compliance of replaced or additional work with specified requirements.

PROTECTING AND CLEANING

Protect roofing system from damage and wear during remainder of construction period. When
remaining construction will not affect or endanger roofing, inspect roofing for deterioration and
damage, describing its nature and extent in a written report, with copies to Architect and
Owner.

Correct deficiencies in or remove roofing system that does not comply with requirements,
repair substrates, and repair or reinstall roofing system to a condition free of damage and
deterioration at time of Substantial Completion and according to warranty requirements.

Clean overspray and spillage from adjacent construction using cleaning agents and procedures
recommended by manufacturer of affected construction.

Repair cap sheet with patch or coating and mineral granules as recommended by the
manufacturer at completion of all rooftop work.

ROOFING INSTALLER'S WARRANTY

WHEREAS <Insert name> of <Insert address>, herein called the "Roofing Installer," has
performed roofing and associated work ("work') on the following project:

1. Owner: Leon County, Florida

Address: 1907 South Monroe Street, Tallahassee, Florida

Building Name/Type: Leon County Courthouse Annex

Address: 311 South Calhoun Street, Tallahassee, Florida

Area of Work: Reroofing building

Acceptance Date: (Substantial Completion Date)

Warranty Period: Two Years

Expiration Date: <Insert date,>

99 5l (G A oo b b

AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a
subcontractor) to warrant said work against leaks and faulty or defective materials and
workmanship for designated Warranty Period,

NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein
set forth, that during Warranty Period he will, at his own cost and expense, make or cause to be
made such repairs to or replacements of said work as are necessary to correct faulty and
defective work and as are necessary to maintain said work in a watertight condition.

This Warranty is made subject to the following terms and conditions:
1. Specifically excluded from this Warranty are damages to work and other parts of the
building, and to building contents, caused by:
a. lightning;
b. peak gust wind speed exceeding 72 mph (m/sec);**
& fire;
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d. failure of roofing system substrate, including cracking, settlement, excessive
deflection, deterioration, and decomposition;

€ faulty construction of parapet walls, copings, chimneys, skylights, vents,
equipment supports, and other edge conditions and penetrations of the work;
i vapor condensation on bottom of roofing; and
2. activity on roofing by others, including construction contractors, maintenance
personnel, other persons, and animals, whether authorized or unauthorized by
Owner.
2. When work has been damaged by any of foregoing causes, Warranty shall be null and

void until such damage has been repaired by Roofing Installer and until cost and expense
thereof have been paid by Owner or by another responsible party so designated.

3. Roofing Installer is responsible for damage to work covered by this Warranty but is not
liable for consequential damages to building or building contents resulting from leaks or
faults or defects of work.

4, During Warranty Period, if Owner allows alteration of work by anyone other than
Roofing Installer, including cutting, patching, and maintenance in connection with
penetrations, attachment of other work, and positioning of anything on roof, this
Warranty shall become null and void on date of said alterations, but only to the extent
said alterations affect work covered by this Warranty. If Owner engages Roofing
Installer to perform said alterations, Warranty shall not become null and void unless
Roofing Installer, before starting said work, shall have notified Owner in writing,
showing reasonable cause for claim, that said alterations would likely damage or
deteriorate work, thereby reasonably justifying a limitation or termination of this
Warranty.

5. During Warranty Period, if original use of roof is changed and it becomes used for, but
was not originally specified for, a promenade, work deck, spray-cooled surface, flooded
basin, or other use or service more severe than originally specified, this Warranty shall
become null and void on date of said change, but only to the extent said change affects
work covered by this Warranty.

6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks,
defects, or deterioration and shall afford reasonable opportunity for Roofing Installer to
inspect work and to examine evidence of such leaks, defects, or deterioration.

7. This Warranty is recognized to be the only warranty of Roofing Installer on said work
and shall not operate to restrict or cut off Owner from other remedies and resources
lawfully available to Owner in cases of roofing failure. Specifically, this Warranty shall
not operate to relieve Roofing Installer of responsibility for performance of original work
according to requirements of the Contract Documents, regardless of whether Contract
was a contract directly with Owner or a subcontract with Owner's General Contractor,

E.  IN WITNESS THEREOF, this instrument has been duly executed this <Insert day> day of
<Insert month>, <Insert year>.
1. Authorized Signature: <Insert signature.>
2, Name: <Insert name.>
3. Title: <Insert title.>

END OF SECTION 07552
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SECTION 07600 - FLASHING AND SHEET METAL

PART 1 - GENERAL

RELATED DOCUMENTS:

Drawings and general provisions of Contract, including General and Supplementary Conditions and
Division-1 Specification sections, apply to work of this section.

DESCRIPTION OF WORK.:

The Types of work specified in this section include the following:
Metal counterflashing; and base flashing.
Exposed metal trim.
Coping.
Miscellaneous sheet metal a;cessories.
Plastic flashing.

JOB CONDITIONS:

Coordinate work of this section with interfacing and adjoining work for proper sequencing of each
installation. Ensure best possible weather resistance and durability of work and protection of materials and
finishes.

PART 2 - PRODUCTS

FLASHING AND SHEET METAL MATERJALS:

Stainless Steel: AISI Type 302/304, complying with ASTM A 167, 2D annealed finish, soft, except where
harder temper required for forming or performance; 0.0156-inch thick (28 gauge) except as otherwise
indicated.

Aluminum: ASTM B 209, alloy 3003, temper H14, unless harder temper required for forming and
performance, 0.032 thick (20 gage) except as otherwise indicated. Mil finish prepared for coating system
as noted below. Color to be selected by Architect from manufacturer’s standard selection.

Fluoropolymer coating: Full strength 70% “Kynar 500" coating baked on for 15 minutes at 450
degrees F (232 degrees C), in a dry film thickness of 1.0 mil, 30% reflective gloss (ASTM D
523), over 0.2 mil baked on modified epoxy primer.
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Durability: Provide coating which has been field tested under normal range of weathering
conditions for minimum of 20 years without significant peel, blister, flake, chip, crack or check
in finish, and without chalking in excess of 8 (ASTM D 659), and without fading in excess of
five NBS units.

Elastic Sheet Flashing:

Provide only flashings compatible with and acceptable to roofing system manufacturer.

Copper: ASTM B 370, cold-rolled except where soft temper is required for forming; 16 oz (0.0216" thick)
except as otherwise indicated.

Lead Flashing: 2-1/2 pound to 4 pound sheet of common desilverized pig lead.

Miscellaneous Materials and Accessories:

Solder: For use with stainless steel, provide 60 - 40 tin/lead solder (ASTM B 32), with acid-chloride type
flux, except use rosin flux over tinned surfaces.

Fasteners: Same metal as flashing/sheet metal or, other non-
corrosive metal as recommended by sheet manufacturer. Match finish of exposed heads with material being
fastened.

Epoxy Seam Sealer: 2-part noncorrosive metal seam cementing compound, recommended by metal
manufacturer for exterior/interior non-moving joints including riveted joints.

Adhesives: Type recommended by flashing sheet- manufacturer for waterproof/weather-resistant seaming
and adhesive application of flashing sheet.

Paper Slip Sheet: 5-Ib rosin-sized building paper.

Polvethylene Underlayment: 6-mil carbonated polyethylene film; FS L-P-512,

Reglets: Metal or plastic units of type and profile indicated, compatible with flashing indicated,
noncorrosive.

Metal Accessories: Provide sheet metal clips, straps, anchoring devices and similar accessory units as
required for installation of work, matching or compatible with material being installed, noncorrosive, size
and gage required for performance.

Roofing Cement: ASTM D 2822, asphaltic.

FABRICATED UNITS:

General Metal Fabrication: Shop-fabricate work to greatest extent possible. Comply with details shown,
and with applicable requirements of SMACNA "Architectural Sheet Metal Manual” and other recognized
industry practices. Fabricate for waterproof and weather-resistant performance; with expansion
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provisions for running work, sufficient to permanently prevent leakage, damage or deterioration of the work.

Form work to fit substrates. Comply with material manufacturer instructions and recommendations for
forming material. Form exposed sheet metal work without excessive oil-canning, buckling and tool marks,
true to line and levels indicated, with exposed edges folded back to form hems.

Seams: Fabricate non-moving seams in sheet metal with flat-lock seams. For metal other than aluminum,
tin edges to be seamed, form seams, and solder. Form aluminum seams with epoxy seam sealer; rivet joints
for additional strength where required.

Expansion Provisions: Where lapped or bayonet-type expansion provisions in work cannot be used, or
would not be sufficiently water/weatherproof, form expansion joints of intermeshing hooked flanges, not
less than 1" deep, filled with mastic sealant (concealed within joints).

Sealant Joints: Where movable, non-expansion type joints are indicated or required for proper performance
of work, form metal to provide for proper installation of elastomeric sealant, in compliance with SMACNA
standards.

Form section square, true and accurate in size, in maximum possible lengths and free of distortions and
defects detrimental to appearance or performance. Hem exposed edges. (Allow for expansion at joints.)

Separations: Provide for separation of metal from noncompatible metal or corrosive substrates by coating
concealed surfaces at locations of contact, with bituminous coating or other permanent separation as
recommended by manufacturer/fabricator.

PART 3 - EXECUTION

INSTALLATION REQUIREMENTS:

General: Except as otherwise indicated, comply with manufacturer's installation instructions and
recommendations, and with SMACNA "Architectural Sheet Metal Manual". Anchor units of work securely
in place by methods indicated, providing for thenmal expansion of metal units; conceal fasteners where
possible, and set units true to line and level as indicated. Install work with laps, joints and seams, which
will be permanently watertight and weatherproof.

Underlayment: Where stainless steel or aluminum is to be installed directly on cementitious or wood
substrates, install a slip sheet of red rosin paper and a course of polyethylene underlayment.

Bed flanges of work in a thick coat of bituminous roofing cement where required for waterproof
performance.

Install reglets to receive counter-flashing in manner and by methods required.

Install counterflashing in reglets, either by snap-in seal arrangement, or by wedging in place for
anchorage and filling reglet with mastic or elastomeric sealant.

Install elastic flashing without stretching. Install elastic flashing filler strips to provide for movement by
forming loops or bellows in width of flashing. Locate filler strips to facilitate complete drainage of water
from flashing. Seam flashing sheets with adhesive, and anchor edges as required by manufacturer.
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CLEANING AND PROTECTION:

Clean exposed metal surfaces, removing substances, which might cause corrosion of metal or deterioration
of finishes.

Protection: Installer shall advise Contractor of required procedures for surveillance and protection of
flashings and sheet metal work during construction, to ensure that work will be without damage or
deterioration, other than natural weathering, at time of substantial completion.

END OF SECTION 07600
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SECTION 07700 - ROOF SPECIALTIES AND ACCESSORIES

Standards: Comply with SMACNA "Architectural Sheet Metal Manual" details for fabrication of units,
including flanges and cap flashing to coordinate with type of roofing indicated. Comply with "NRCA
Roofing and Waterproofing Manual" details for installation of units.

Roof Accessory Materials: Miscellaneous Units:

Fasteners: Same metal as metals being fastened, or nonmagnetic stainless steel or other noncorrosive metal
as recommended by manufacturer. Match finish of exposed fasteners with finish of material being fastened.

Roofing Cement: FS SS-C-153, type which is compatible with roofing, containing no asbestos and
normally free of sulfur.

Mastic Sealant: Polyisobutylene, nonhardening, nonskinning, nondrying, nonmigrating sealant.
Roof Drains:
General purpose type, cast iron with aluminum dome strainer, flashing collar, deck clamp.

Wade W-3220; Jay R. Smith 1310; Josam 22010; Zurn 121 for sizes 2” through 4”.

Pipe Penetration Flashings: Liquid applied reinforced polyurethane flashing by roofing manufacturer.

Pillow Block Pipestand: Model 24-R by Miro Industries, Inc.

Flange Seals: Except as otherwise indicated, set flanges of accessory units in a thick bed of roofing cement
or mastic sealant, to form a seal.

Anchor units securely to supporting structure, except for small éccessory items which are bedded and
stripped into roofing support.

Coordinate installation with deck construction, vapor barrier (if any), insulation, roofing and flashing work,
to provide waterproof and weatherproof installations, in accordance with Construction Details of NRCA

Roofing and Waterproofing Manual.

Separate dissimilar metals by coating surfaces with bituminous coating or other permanent separation.

END OF SECTION 07700
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SECTION 09830 - SPECIAL COATINGS AND PAINTING

PART 1 - GENERAL

1.1

1.2

1.3

RELATED DOCUMENTS

A.

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 1 Specification Sections, apply to this Section.

SUMMARY

A

This Section includes applying special coating systems to items and surfaces scheduled,
including surface preparation, prime coats, and topcoats.

Coating or painting all exterior exposed surfaces is required whether or not colors are
designated in schedules, except where a surface or material is specifically indicated not to
be coated or painted or is to remain natural. Where an item or surface is not specifically
mentioned, paint the same as similar adjacent materials or surfaces. If color or finish is not
designated, the Architect will select from standard colors or finishes available.

Painting is not required on prefinished items, finished metal surfaces, inaccessible,
concealed surfaces, operating parts, and labels.

Types of special coating and painting systems required for the Project include the
following:

1. Painting and finishing of exposed exterior doors, frames and trim, previous painted
metal, stucco walls and coping as indicated in the drawings.

2. Special coatings and painting for exterior use in this project include the following:
a. Heavy bodied emulsion type elastomeric high build waterproof coating.
b. Premium acrylic architectural coating.

Related Sections: The following Sections contain requirements that relate to this Section:
1. Joint Sealers are specified in Division 7.

SUBMITTALS

A.

The Contractor shall submit sample 10 year elastomeric coating warranty from
manufacturer for this project, evidence of the elastomeric coating manufacturer's approval
of the coating applicator for this specific project on the manufacturer's letterhead,
applicator's previous experience and qualifications within four days of bid opening.

General: Submit the following according to Conditions of the Contract and Division 1
Specification Sections.

Product data for each coating system specified, including patching compound and primers.

1. Provide the manufacturer's technical information, including label analysis and
instructions for handling, storing, and applying each material proposed for use.
2. List each material and cross-reference the specific coating, finish system, and

SPECIAL COATINGS AND PAINTING 09830-1



application. Identify each material by the manufacturer's catalog number and
general classification.

3. Application instructions including mixing, surface preparation, compatible primers
and topcoats, recommended wet and dry film thickness, recommended application
methods.

4. Certification of volatile organic compounds (VOCs) by the manufacturer for the
products supplied,

Samples for initial color selection in the form of manufacturer's color charts.

1. After color selection, the Architect will furnish color chips for surfaces to be
coated.

Samples for Verification Purposes: Provide samples of each color and material to be

applied with texture to simulate actual conditions on representative samples of the actual

substrate.

1. Provide stepped samples, defining each separate coat, including block fillers and
primers. Use representative colors when preparing samples for review. Resubmit
until the required sheen, color, and texture are achieved.

2. Provide a list of material and application for each coat of each sample. Label each
sample as to location and application.
3. Submit samples on the following substrates for the Architect's review of color and
texture only.
a. Stucco: Provide two 8-inch-square samples of stucco for each finish and
color.
b. Ferrous Metal: Provide two 4-inch-square samples of flat metal and two

8-inch-long samples of solid metal for each color and finish.

1.4 QUALITY ASSURANCE

A

Applicator Qualifications: Engage an experienced applicator who has not less than five
years of experience in application of elastomeric coating systems similar to those required
for this project, and who has successfully completed a minimum of four coating system
applications similar in material to those indicated for the Project, and who is acceptable to,
and approved by, the manufacturer of primary coating materials. Submit approval of
applicator from manufacturer (on manufacturer's letterhead) for this project within four
days of bid opening.

Single-Source Responsibility: Provide primers and undercoat material produced by the
same manufacturer as the finish coats for each type of coating. Use only thinners
recommended by the manufacturer and only within recommended limits.

Field Samples: On wall surfaces and exterior components, duplicate finishes of prepared
samples. Provide full-coat finish samples on at least 200 sq. ft. of surface until the required
sheen, color, and texture are obtained; simulate finished lighting conditions for reviewing
in-place work.

1. Final acceptance of colors will be from job-applied samples.

2. The Architect will select one area, or surface to represent surfaces and conditions
for each type of coating and substrate to be coated. Apply coatings on this surface
according to the schedule, or as specified. After finishes are accepted, this area or
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surface will be used for evaluation of coating systems of a similar nature.

The Contractor shall be responsible for application of the products in accordance with the
manufacturer's instructions using the following tools at intervals indicated to ensure
quality:

1. Wet film thickness gage.
2. Caliper mil gage.

3 Sling psychrometer.

4, Temperature gages.

The Contractor shall be responsible to keep a daily construction log containing readings
from the use of the above listed instruments.

The Contractor shall submit a copy of the daily construction log, tests, and reports to the
Architect weekly.

The Coating or Painting Manufacturer's Technical Representative shall make periodic
coating and painting application inspections during the work, to be coordinated with the
Architect. The Manufacturer's Technical Representative shall provide written inspection
reports to the Architect.

SPECIAL COATING AND PAINTING PROJECT WARRANTIES

A

Special Coating and Painting Project Warranty:  Provide written warranties by the
Contractor and Installer agreeing to replace/repair defective materials. Provide written
warranty by the Manufacturer of special coating and painting materials agreeing to replace
defective materials and coatings (cracked, chipped, flaked, or peeling). Warranty repairs to
defective materials include labor and material. Repairs and replacements required because
of events beyond Contractor's/Installer's’Manufacturer's control (and which exceed
performance requirements) shall be completed by Contractor/Installer and paid for by
Owner.

1. The Contractor's and Installer's/Applicator's warranty period is two year and the
Manufacturer's warranty period for elastomeric coating is ten years after date of
substantial project completion, and warranty period for acrylic architectural
coating is two years.

2. Manufacturer's ten year elastomeric coating warranty to include urethane sealants
specified in Division 7.
3. Warranties are not prorated, with no penal sum.

References: The publications listed below form a part of this specification to the extent
referenced. The publications are referred to in the text by the basic designation only.

L, ASTM D 4258-83 (1988) Standard Practice for Surface Cleaning Concrete for
Coating.

g ASTM D 4261-83 (1988) Practice for Surface Cleaning Concrete Masonry for
Coating.

3. ASTM D 4262-83 (1988) Test Method for pH of Chemically Cleaned Conerete
Surfaces.

4. ASTM D 1653-93 Water Vapor Transmission of Organic Coatings Films.
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1.6 DELIVERY, STORAGE, AND HANDLING

A

Deliver materials to the job site in the manufacturer's original, new, unopened packages,

and containers bearing manufacturer's name and label, and the following information:

0NV kBN

Name or title of material.

Product description (generic classification or binder type).
Manufacturer's name, stock number and date of manufacture.
Contents by volume, for major pigment and vehicle constituents.
Thinning instructions.

Application instructions.

Color name and number,

Handling instructions and precautions.

Store materials not in use in tightly covered containers in a well-ventilated area at a
minimum ambient temperature of 45 deg F (7 deg C). Maintain containers used in storage
in a clean condition, free of foreign materials and residue.

1.

Keep storage area neat and orderly. Remove oily rags and waste daily. Take
necessary measures to ensure that workers and work areas are protected from fire
and health hazards resulting from handling, mixing, and applying the coatings.

1.7 PROJECT CONDITIONS

A.

Apply coatings only when the temperature of surfaces to be coated and surrounding air
temperatures are between 45 deg F (7 deg C) and 95 deg F (35 deg C) (unless otherwise
specified by coating manufacturer or printed technical data sheet for product specified).

Do not apply coatings in snow, rain, fog, or mist; when the relative humidity exceeds 85
percent; at temperatures less than 5 deg F (3 deg C) above the dew point; or to damp or wet
surfaces.

1.

2

Allow wet surfaces to dry thoroughly and attain the temperature and conditions
specified before proceeding with or continuing the coating operation.

Work may continue during inclement weather only if areas and surfaces to be
coated are enclosed and the temperature within the area can be maintained within
limits specified by the manufacturer during application and drying periods.

Provide temporary lighting to achieve a well-lit surface with a level of not less than
80 foot candles measured mid-height.

Maintain surface and ambient temperatures above 45 degrees F for 24 hours
before, during, and for 48 hours after application of finishes, or longer if required
to obtain full cure as indicated by manufacturer's instructions.

Maintenance Stock

1.

2.

At time of completing application, deliver stock of maintenance material to the
Owner.
Furnish not less than one properly labeled and sealed container of each type of
finish coat of each color, taken from batch mix furnished for the work. Furnish the
following amounts for each coating system:
a. Elastomeric coating: 1 gallon.
b. Premium Acrylic Architectural Coating: 1 gallon
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PART 2 - PRODUCTS

2.1
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MANUFACTURERS

A

Heavy Bodied Emulsion Type Elastomeric High Build Waterproofing Coating
1. BASF Chemical Co.
2, Sika

Premium Acrylic Architectural Coating

1. BASF Chemical Co.

2. Sherwin Williams Company
3. Benjamin Moore & Company
4. PPG

SPECIAL COATING AND PAINTING MATERIALS, GENERAL

A.

Material Compatibility: Provide conditioners, primers, finish coat material, and related
materials that are compatible with one another and the substrates indicated under
conditions of service and application as demonstrated by the manufacturer based on testing
and field experience.

Material Quality: Provide the highest grade of the various coatings as regularly
manufactured by acceptable coating manufacturers. Materials not displaying
manufacturer's identification as a best-grade product will not be acceptable.

Colors: Provide custom colors of the finished coating systems if required to match colors
indicated by reference to existing colors indicated in drawings.

Conditioner/Primer/Sealers: Provide products listed in the Coating and Painting Schedule
or, with Architect's approval, provide the manufacturer's better quality recommended
factory-formulated conditioner/primer/sealers that are compatible with the substrate and
finish materials indicated.

Intermediate Coat Materials: Provide products listed in Coating and Painting Schedule or,
with Architect's approval, provide the manufacturer's better quality recommended
factory-formulated, intermediate coat materials that are compatible with the substrate,
primers or base coat materials, and the finish materials indicated.

Finish-Coat Materials: Provide products listed in the Coating and Painting Schedule or,

with Architect's approval, provide the manufacturer's better quality recommended
factory-formulated, finish-coat materials.

Special Coatings and Painting Schedule: Special Coating and Painting Schedule found at
the end of this section lists the coating and painting product name and number of each
manufacturer for each coating system and area.
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ELASTOMERIC COATING SYSTEM

A

An internally plasticized, elasotmeric high-build waterproof emulsion coating made with
ter-polymer acrylic resins.

Minimum Performance Criteria:

Flash Point Lab Value Non-combustible 200°F
Elongation ASTM D412-87 @ 77°F = 262%
@ 0°F =115%
Tensile Strength ASTM D2370 @ 77°F = 232psi
@ 0°F = 887 psi

Water Vapor Transmission ASTM E96 Perms = 12

ASTM D1653  WVT=9.9/grams/hr/ft’Perms=2
Sand Abrasion Resistance ASTM D968, A 3000 L sand = 0 mils abraded
Midew Resistance TT-P-29 21 days = Resistance
% Recovery at 24 hrs. ASTM D-2370  96% after 100% Requirement
Impact Resistance ASTM D2794 20 lbs. = Passed Meets Requirement
Fungus Resistance TT-C-555B Meets Requirement
Accelerated Weathering ASTM G26-77 5000 hrs. = No defects

(Xenon Arc)

TT-C-555B Para 4.4.6 400 hrs. = Meets Requirement

(Carbon Arc)
Surface Burning Characteristics ASTM E84-86 Flame Spread = 5 Smoke = 15
Salt Fog Resistance ASTM B 117-64 300 hrs. = No defects
Low Temperature Flexibility =~ TT-C-555B -15°F Passes 1/8" mandrel
Lead Content ASTM D-2088  0.075% Meets Requirement
Water Wind Driven Rain TT-C-555B, para. 4.4.7.1 No Water Penetration
Min. Dry Film Thickness Minimum 18 mils. (2 coats)

Manufacturer may recommend higher dry mil thickness

PART 3 - EXECUTION

31

EXAMINATION

A,

Examine substrates and conditions under which coatings will be applied for compliance
with requirements on applying coatings and painting in accordance with the Contract
Documents and manufacturer's recommendations. Surfaces to receive coatings must be
thoroughly dry before coatings are applied.

1. Report any unsatisfactory conditions in writing.

2, Do not proceed with coating application until unsatisfactory conditions have been
corrected.

3 Start of application will be construed as the Applicator's acceptance of surfaces

within that particular area.

Coordinating Work: Review existing painted surface preparation procedures and surface
residue to ensure compatibility of the systems for substrates. On request, furnish
information on the characteristics of specified finish materials to ensure compatible
primers,
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1. Notify the Architect of problems anticipated using the coatings specified over
substrates where existing paint coatings remain.

PREPARATION

A.

General: - Remove hardware and hardware accessories, plates, machined surfaces, lighting
fixtures, and similar items already in place that are not to be coated, or provide
surface-applied protection prior to surface preparation and coating, Remove these items, if
necessary, to completely coat the items and adjacent surfaces. Following the coating
operations in each space or area, have removed items reinstalled by workers skilled in the
trades involved.

Cleaning: Before applying coatings or other surface treatments, clean the substrates of
substances that could impair bond of the various coatings. Remove oil and grease prior to
cleaning. Schedule cleaning and coating application so dust and other contaminates from
the cleaning process will not fall on wet, newly coated surfaces.

Surface Preparation: Clean and prepare surfaces to be coated according to the

manufacturer's instructions for each particular substrate condition and as specified. Provide

barrier coats over incompatible existing paint coatings, or remove and reprime.

1. Notify the Architect in writing of problems anticipated when using the specified
finish-coat material with substrates where existing paint coatings are allowed to
remain.

Cementitious Surfaces: Prepare concrete, concrete masonry block, cement plaster, and
similar surfaces to receive special coatings. Remove efflorescence, chalk, dust, dirt, grease,
oils, and release agents in accordance with ASTM D 4258 and ASTM D 4261. Roughen,
as required, to remove glaze in accordance with ASTM D 4259, If hardeners or sealers
have been used to improve concrete curing, use mechanical methods to prepare surface.

1. Use abrasive blast-cleaning methods if recommended by the coating system
manufacturer.
2. Determine alkalinity and moisture content of surfaces to be coated by performing

appropriate tests. If surfaces are sufficiently alkaline to cause the finish coats to
blister and burn, correct this condition before application. Do not apply coatings
over surfaces where the moisture content exceeds that permitted in the
manufacturer's printed directions.

Wood: Clean wood surfaces to be painted of dirt, oil, or other foreign substances with
scrapers, mineral spirits, and sandpaper, as required. Sandpaper smooth those finished
surfaces exposed to view and dust off. Scrape and clean small, dry, seasoned knots and
apply a thin coat of white shellac or other recommended knot sealer, before application of
priming coat. After priming, fill holes and imperfections in finish surfaces with putty or
plastic wood filler. Sandpaper smooth when dried.

Ferrous Metal: Clean ungalvanized ferrous metal surfaces; remove oil, grease, dirt, loose
mill scale and other foreign substances. Use solvent or mechanical cleaning methods that

comply with the recommendations of the Steel Structures Painting Council.
1. Clean and prepare surface profile in accordance with applicable SSPC
specifications: SSPC-SP 2 Hand Tool Cleaning, SSPC-SP 3 Power Tool Cleaning,
SPECIAL COATINGS AND PAINTING 09830 -7



3.3
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SSPC-SP 6 Commercial Blast Cleaning, SSPC-SP 7 Brush off Blast Cleaning,

SSPC-SP 10 Near-White Blast Cleaning, and SSPC-SP 11 Power Tool Cleaning to

Bare Metal.

a. Minimum degree of surface preparation for each coating system shall be as
indicated in the schedule by the applicable SSPC specifications number,
the lead based paint abatement specification Section 09800, and in the

drawings.
b. Where no SSPC specification number is indicated, prepare surfaces in
accordance with SSPC-SP 2 Hand Tool Cleaning or SSPC-SP 3 Power
Tool Cleaning.
2. Before hand or power tool cleaning, remove visible oil, grease, soluble welding

residue, and salts by SSPC-SP 1 Solvent Cleaning. After hand or power tool
cleaning, reclean surfaces if necessary.

G. Nonferrous Metal Surfaces: High pressure wash/water blast clean previously painted
galvanized surfaces according to the manufacturer's instructions for the application
required.

MIXING AND THINNING

A. Remove and discard any skin formed on surface of coatings in containers. Discard any
containers where skin comprises two percent or more of the remaining material.

B. Combine multi-component paints in quantities needed for use within the manufacturer's
recommended pot life at the anticipated application temperatures. Discard remaining
mixed material after pot life has expired.

C. Do not add thinner except as specifically recommended (not merely permitted) by the
‘coating manufacturer for proper coating application under the circumstances prevailing at
the project site when application equipment recommended by the coating manufacturer is
employed. Use only the quantities and the types of thinner recommended.

D. Mix materials using mechanical mixers in accordance with coating manufacture's
instructions. Agitate mixed materials during application if recommended by manufacturer.

E. Strain pigmented coatings after mixing except where mechanical application equipment is
provided with effective strainers.

F. Tinting: Except where coating materials cannot be tinted, tint each successive coat of paint
a sufficiently contrasting color to facilitate identification of complete coating coverage.

APPLICATION

A General: Apply coatings by brush, roller, spray, squeegee, or other applicators according to

the manufacturer's recommendations, and using application method best suited for
obtaining full, uniform coverage of surfaces to be coated. Use brushes best suited for the
material being applied. Use rollers of carpet, velvet back, or high-pile sheep's wool as
recommended by the manufacturer for the material and texture required.
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1. Do not apply coatings over dirt, rust, scale, grease, moisture, scuffed surfaces, or
conditions detrimental to forming a durable coating film.

2. Coating colors, surface treatments, and finishes are indicated in the Schedules.

3. Provide finish coats compatible with the primers used.

4, Employ only application equipment that is clean, properly adjusted, in good
working order, and of the type recommended by the coating manufacturer.

5. Apply successive coats after adequate cure of the preceding coat and within the
recommended recoating time.

6. The number of coats and film thickness required is the same regardless of the

application method. Do not apply succeeding coats until the previous coat has
cured as recommended by the manufacturer. Where sanding is required, according
to the manufacturer's directions, sand between applications to produce a smooth,
even surface,

7. When undercoats or other conditions show through the final coat, apply additional
coats until the cured film has a uniform coating finish, color, and appearance. Give
special attention to edges, comers, crevices, welds, exposed fasteners, and similar
surfaces to ensure that they receive a dry film thickness equivalent to that of flat
surfaces.

8. The term "exposed surfaces" includes areas visible when permanent or built-in
fixtures, convector covers, covers for finned tube radiation, grilles, and similar
components are in place. Extend coatings in these areas, as required, to maintain
the system integrity and provide desired protection.

a, Coat surfaces behind movable equipment and furniture the same as similar
exposed surfaces.

b. Coat the back sides of access panels, removable or hinged covers, and
similar hinged items to match exposed surfaces.

9. Mechanical and Electrical Items:

a. Paint electrical items exposed to view.

b. Paint mechanical items exposed to view.

c. Paint the following mechanical items:
1) Piping and supports.
2) Ducts and insulation.
3) Others as indicated on drawings.

d. Paint the following electrical items:
1) Conduit and fittings.
2) Panel enclosures.
3) Others as indicated on drawings.

Scheduling Coating: Apply first coat to surfaces that have been cleaned, pretreated, or

otherwise prepared for coating as soon as practicable after preparation and before

subsequent surface deterioration. Minimum recoating time shall comply with coating
manufacturer's environmental cure chart for specific product.

1. Allow sufficient drying time between successive coats. Do not recoat until the
coating has dried so it feels firm and does not deform or feel sticky under moderate
thumb pressure and where applying another coat does not cause the undercoat to
lift or lose adhesion.

Application Procedures: Apply coatings by brush, roller, spray, or other applicators
according to the manufacturer's directions.
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Brushes: Use brushes best suited for the material applied.

Rollers: Use rollers of carpet, velvet back, or high-pile sheep's wool as
recommended by the manufacturer for the material and texture required.

3. Spray Equipment: Use spray equipment with orifice size as recommended by the
manufacturer for the material and texture required.

N o=

Film Thickness: Apply each coat to achieve the dry film mil (DFM) thickness per coat
recommended by manufacturer or indicated in the schedule at the end of this section, which
ever is thicker. Application rates of excess thickness and fewer numbers of coats than
specified will not be accepted.

1. The dry film mil thickness shown in the schedule are per each coat, unless
otherwise specified.

2 Where a single thickness is specified, the dry film thickness actually applied, when
measured at any point, shall be equal to the specified value plus or minus 10
percent.

Prime, First or Bottom Coats:

1. Either before or after applying prime coat or first coat, but before applying
successive coats, stripe paint edges, comers, mechanical fasteners, and welds using
specified primer or first coat material.

2 Before applying successive coats, touch up connections, fasteners, and damaged
areas using specified primer.

3. Where first coat shows signs of suction spots or poorly sealed areas, reapply first
coat material to adequately seal surface before proceeding with intermediate and
top coats.

Prime Coats: Before applying finish coats, apply a prime coat of material, as recommended
by the manufacturer, to the material required to be coated or finished that has not been
prime-coated by others.

Brush Application: Brush-out and work brush coats into surfaces in an even film.

Eliminate cloudiness, spotting, holidays, laps, brush marks, runs, sags, ropiness, or other

surface imperfections. Neatly draw glass lines and color breaks.

1. Apply primers and first coats by brush unless the manufacturer's instructions
permit using mechanical applicators.

Mechanical Applications: Use mechanical methods to apply coating when permitted by the

manufacturer's recommendations and governing regulations.

1. Wherever using spray application, apply each coat to provide the equivalent hiding
of brush-applied coats. Do not double-back with spray equipment building-up film
thickness of two coats in one pass, unless recommended by the manufacturer.

Miscellaneous:

L. Completed coatings shall be free of defects such as runs, sags, lap or brush marks,
holidays and skips.

24 Apply coatings according to the schedule at the end of this section and as otherwise
indicated. Coat all similar surfaces not specifically mentioned unless specifically
exempted.

3. Apply coatings to match approved mockups.
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35

3.6

37

3.8

I Completed Work: Match approved samples for color, texture and coverage.
1. Remove coatings not in compliance with this specification, reclean and reprepare
surfaces as specified, and apply coatings to comply with the contract documents.

FIELD QUALITY CONTROL

A The Owner reserves the right to invoke product testing procedures at any time and as often
as the Owner deems necessary during coating operations.
1. If results show materials being used do not comply with requirements, the

Contractor may be directed to stop work and remove noncomplying materials, pay
for testing, recoat surfaces coated with rejected materials, or remove rejected
materials from previously coated surfaces if, upon recoating with specified
materials, the two coatings are not compatible.

CLEANING

A. Cleanup: At the end of each work day, remove rubbish, empty cans, rags, and other
discarded materials from the site.
1. After completing work, clean glass and spattered surfaces. Remove spattered
coatings by washing, scraping, or other methods. Do not scratch or damage
adjacent finished surfaces.

PROTECTION

A. Protect work against damage until fully cured from coating operation. Correct damage by
cleaning, repairing, replacing, and recoating, as acceptable to the Architect. Leave in an
undamaged condition.

I Provide "Wet Paint" signs to protect newly coated finishes until surfaces are
adequately cured.
2. Shortly before final completion of the project, examine surfaces for damage to

coatings and restore coatings to new, undamaged condition. Touch up of minor
damage will be acceptable where, in the opinion of the Architect, result is not
visibly different from surrounding surfaces. Recoat entire surface where result is
different either in color, sheen, or texture.

SPECIAL COATING AND PAINTING SCHEDULE FOR EXTERIOR SURFACES

Provide the following coating systems for areas and substrates indicated (subject to specified
performance criteria).

A. Coating System Number One: Heavy bodied emulsion type elastomeric high build
waterproof coating (ten year material warranty)

1. Area: Previously painted exterior stucco and top of coping, as indicated in
drawings.

2. Surface Preparation:
a. High pressure power wash (3,000 psi). Cut out cracks and repair with

butter grade sealant and patching compound. Detail with sealant and
patching compound. Comply with manufacturer's recommendations.
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3. Conditioner/Primer/Sealer:

a. As required by elastomeric coating manufacturer for specified warranty
and existing substrate condition. Inspection and recommendation letter
required by manufacturer's representative.

1) BASF: Thoro Primer 1000
2) Sika: Sikaguard 552 W Primer

4, Coat 1 - HEAVY BODIED EMULSION TYPE HIGH BUILD ELASTOMERIC WATERPROOF
COATING:
a. System dry film thickness and coats to provide coverage rate at rate
required by manufacturer for specified warranty. (Minimum 18 mils DFT
— 2 coats)
1) BASF: ThoroLastic A+
2) Sika: Sikaguard Elasto Color

Coating System Number Two: Premium Acrylic Architectural Coating

1. Area: Previously painted steel, grills, rooftop equipment, support stands, hollow
metal doors and door frames, and exposed steel surfaces on rooftop (unless
otherwise noted).

D Surface Preparation:
a. NACE RP-01-72 Water blasting and hand sanding SSPC-SP 2 hand tool
cleaning
b. SSPC-SP 1 Solvent cleaning or power wash
c. SSPC-SP2 Hand tool cleaning/hand sanding
d. SSPC-SP3 Power tool cleaning rusted areas
3. Rusty Metal Treatment: Rust eliminator/treatment applied at concealed rust

condition, surface rust unable to be cleaned and inaccessible conditions to be
applied at spreading rate recommended by manufacturer (minimum 250 sf/gal.).
Quick Tann II — Lektro — Tech, Inc. (813/254-1380).

i Metal Primer, Industrial Rust Inhibitive: Mod Alkyd Primer (spot prime rusted
areas, then completely prime exposed surfaces): Minimum DFT 3, Maximum
DFT 5
a. ICL: 4160-7100 Devguard Tank and Structural Primer 5205/5206/5207
b. Sherwin Williams: KEM Kromik Universal Metal Primer - B50Z Series
c. Benjamin Moore: Quick Dry Industrial Rust Inhibitive Primer 168
d. Porter Paints: 282 Universal Primer

4, Aluminum Primer: Provide the following primer over exterior aluminum surfaces:
Two finish coats over a primer. Surface preparation as recommended by paint
manufacturer.
a. Porter: Alumi Prep #33
b. Primer: Alkyd based, metal primer, as recommended by the manufacturer

for use over aluminum, applied at spreading rate recommended by the
manufacturer to achieve a total dry film thickness of not less than 1.5 mils
(0.038 mm).

1) Porter: 282 Universal Primer
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3. Finish Coat 1 - Waterborne Acrylic: Minimum DFT 3, Maximum DFT 5

a. ICI: 2406-XXXX Decra Shield Exterior Semigloss Acrylic

b. Sherwin Williams: DTM Acrylic Primer/Finish B66W 1

c. Benjamin Moore: Moor Glo Latex House and Trim Paint 096

d. PPG Industries: 6-900 Speedhide Exterior Acrylic Semi Gloss Paint
6. Finish Coat 2 - Waterborne Acrylic: Minimum DFT 3, Maximum DFT 5

a. ICL: 2406-XXXX Decra Shield Exterior Semigloss Acrylic

b Sherwin Williams: DTM Acrylic Gloss Coating B66 Series

c. Benjamin Moore: Moor Glo Latex House and Trim Paint 096

d PPG Industries: 6-900 Speedhide Exterior Acrylic Semi Gloss Paint

END OF SECTION 09830
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SECTION 15010 - MECHANICAL GENERAL

PART 1 - GENERAL

1.1

1.2

1.3

REQUIREMENTS

A

The Contractor shall read carefully the General and Special Conditions, which are
considered a portion of the specifications applying to Contractor's work and all Bid Forms.

B. The drawings and specifications are complementary and any work required by one and not
the other shall be considered to be required by both.

C. If equipment and/or materials are furnished or required under this division and installed
under another division, it is the responsibility of the General Contractor to see that all such
work is included in the contract bid amount and completed during construction and prior to
acceptance by Owner.

WORKMANSHIP

A, All work shall be done in a neat and professional manner.

B. All work shall meet accepted standards of good practice.

C. Any work which the Architect does not deem to present a professional appearance or which
is below the accepted standards of practice will be replaced at his direction and at the
Contractor's expense.

SCOPE OF WORK

A, The Contractor shall fumish and install all labor and materials, scaffolding, tools,
equipment, hoists, accessories, etc., required for proper, complete and correct installation
systems included here and/or shown on the drawings.

B. The Contractor shall visit the job site prior to submitting his bid and shall carefully inspect
the premises and shall include in his bid such necessary contingencies as might be required
by conditions at the site.

C. Conflicts and/or discrepancies discovered by the Contractor during preparation of his bid
shall be promptly reported to the Architect in order that all bidders may be notified by
addenda or clarification.

D. Failure of the Contractor to visit the job site and include contingencies or failure to report
conflicts or discrepancies shall not relieve the Contractor from complete and correct
installation of all mechanical work.

E. The Contractor shall carefully coordinate his work and that of others, and shall cooperate in

every way with others to prevent delays in construction and avoid conflicts in work.
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1.4

L5

The Contractor shall patch and restore all finished surfaces to the condition existing prior to
entry and to match surrounding work. Surfaces newly exposed in finished spaces as a
result of this project shall be upgraded by the Contractor to match surrounding surfaces.

The Contractor shall maintain a neat and orderly job site and shall remove all rubbish
caused by his work. At the completion of the job, all tools, equipment and rubbish shall be
removed and the job site left in an acceptable condition.

Upon completion of work, the Contractor shall perform the required cleaning, maintenance
and adjustments on all equipment he has installed and make certain all items are in proper
working order,

The Contractor is responsible for all safety measures required by prudence and common
sense, including but not limited to those, which may be spelled out elsewhere in this
specification.

The Contractor shall obtain all permits and arrange for all inspections required by state and
local authorities, and shall pay all fees and charges associated with same.

The Contractor is responsible for all transportation of materials and equipment to the
construction site.

PAINTING, TOUCHUP AND CLEANUP

A

All steel frames, supports, anchors and hangers shall be cleaned, degreased, have all rust
removed and receive one coat of primer before installation. After installation and before
substantial completion, the steel shall again be cleaned, degreased have rust spots removed,
receive a second coat of primer, and two coats of yellow equipment enamel, unless another
color is called out elsewhere or on the plans.

All equipment installed on this job shall be touched up prior to substantial completion.
Touchup shall consist of cleaning, degreasing, removal of rust spots, priming and painting
with exact match of manufacturer's finish.

The work area and all equipment shall be thoroughly cleaned prior to substantial
completion.

COORDINATION

A.

Both before and after performing work under this specification, the Contractor will
examine work done by others which affects, interfaces with, or bears on work of this
section and will notify the Architect if conditions exist which prevent satisfactory results.
Start of work by the Contractor shall constitute acknowledgement of the suitability of prior
work to receive his work.

All work shall be coordinated with the building superintendent or other authority as

designated by the Owner. The Contractor shall submit a proposed work schedule seven

days in advance, and will cooperate with the Owner to adjust it as necessary.
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1.6

L7

1.8

1.9

1.10

Work shall be scheduled and performed in a manner to minimize disruption of operations
during normal working hours. Noisy work, such as setting cartridge anchors, impact
drilling, etc., shall be done outside of normal working hours. Normal working hours shall
be deemed to mean 8:00 a.m. to 5:00 p.m. weekdays.

DRAWINGS

A,

The Contractor is responsible for verifying that no conflicts exist at the job site, which will
prevent the successful completion of work under this section.

B. The Contractor is responsible for installing piping and ducts so that there is adequate
clearance from structures and obstructions, so that there is adequate clearance for roofing
work, so that openings and passageways are kept clear, and so that there is adequate
clearance for service.

DAMAGE

A The Contractor shall exercise due care when working in overhead or finished areas, shall
take all necessary protective measures, and shall repair or replace all surfaces which are
damaged as a result of his work.

B. The Contractor shall be bound by the requirements of the general specification paragraph
for the security and protection of personnel, materials and equipment on site.

CODES

A. All work, materials and equipment provided under this specification shall be in compliance
with the applicable sections of the latest editions of the following codes and standards.

1. Occupational Safety and Health Regulation

2. National Fire Codes, in particular, NFPA 24 - 1997, NFPA 13 - 1997.
3. National Electric Codes

4. Standards of the National Board of Fire Underwriters.

5. ASME Boiler and Pressure Vessel Code.

6. Florida Standard Building Code.

INSPECTIONS

A. The Contractor is responsible for scheduling and having performed all inspections required
by the Owner, or Architect. Work shall not be closed until the required inspections are
performed.

DELIVERY AND STORAGE

A. Equipment and materials shall be properly stored and adequately protected and carefully

handled to prevent damage. Equipment and materials shall be handled, stored and
protected in accordance with the manufacturer's recommendations.
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B. Equipment damaged by the Contractor, in the opinion of the Architect, shall be replaced at
no cost to the Owner.

1.11  ACCEPTANCE
A Prior to final acceptance, the Contractor will complete all work and install all equipment
required by the drawings and this specification and will provide the following:

1. Written certification that all work has been completed and is in compliance with
applicable codes.

END OF SECTION 15010
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SECTION 16010 - ELECTRICAL GENERAL REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

1.3

14

1.5

RELATED DOCUMENTS

Al Drawings and general provisions of the Contract, including General and supplemental
Conditions and Division 1 Specifications, apply to this section.

SCOPE
A. The specific tasks to be performed under Division 16 of this project shall be as follows:

1. Perform all electrical work incidental to raising, relocating, or temporarily
removing mechanical equipment.

2. Perform all electrical work incidental to lowering, relocating or temporarily
removing lighting fixtures, communication cable, antenna wire, and emergency
lighting.

B. The Contractor shall furnish all materials, equipment, transportation, tools, scaffolding,

services, permits, insurance, supervision and labor required to properly complete all
electrical work required for this project.

C. The electrical design character and scope of the work shall be governed and controlled by
the drawings and the specifications together.

D. It shall be clearly understood that the Contractor shall make the electrical work for this
project complete.

BEFORE PROPOSAL

A, The Contractor shall examine the entire contract documents and visit the project site before
submitting his bid. If discrepancies arise between drawings, specifications and actual on-
site conditions, the Architect/Engineer shall immediately be notified for his interpretation
by addendum.

DEFINITIONS

A. Refer to article 100 of the National Electrical Code (NEC) for definitions of terms peculiar
to the electrical trade. Any mandatory requirement of this document will be designated by
the word, "shall".

CODES AND/OR STANDARDS

A. All work and equipment shall conform to the latest edition of the National Electrical Code
(NEC), National Electric Safety Code (NESC), National Fire Protection Association
(NFPA), Underwriter's Laboratories (UL), National Electrical Manufacturer's Association
(NEMA), American National Standards Institute (ANSI), Occupational Safety and Health
Administration (OSHA), and all other State, Municipal and local codes having jurisdiction,
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1.6

1.7

1.8

1.9

1.10

1.11

PROPERTY DAMAGE

A. Any property damage to the Owner's property by the Contractor shall be repaired or
replaced as required. The repair or replacement shall bring the Owner's property back to
pre-existing conditions.

MATERIALS AND EQUIPMENT

A. All materials and equipment furnished by the Contractor shall be new and free from any
defects and be the manufacturer's latest standard design. The materials and equipment shall
be approved by one or more of the national testing laboratories listed under CODES and/or
STANDARDS above.

B. Electrical materials and equipment delivered to the jobsite shall be stored so as not to be
weather damaged. Damaged or defective equipment shall be replaced or repaired by the
Contractor at this expense. The decision to repair or replace shall be the Engineer's.

MINOR DEVIATIONS

A, Minor deviations in routing or positioning of equipment are permitted as long as they do
not significantly alter the obvious intent of the electrical requirements.

WORKMANSHIP

A, Electrical equipment, conduit, mounting of panels, installation of conductors and
connections, etc., shall be executed in a neat and workmanlike manner. The Owner's
representative shall be the judge of whether work meets this standard and the Contractor
shall bear the cost to make the work right.

SUPERVISION

A. The Contractor shall have a superintendent responsible for the project at all times during
electrical work. Qualifications shall be a person who is a journeyman electrician with not
less than three years of experience as an electrician.

WARRANTY

A. The Contractor shall guarantee all of his work for one year after job acceptance. The
Contractor shall repair any faulty workmanship, replace faulty materials or equipment and
pay for any damages that may result from same during the one year period. Guarantee
work shall be done promptly and with new materials and/or equipment by a person skilled
in the trade.

END OF SECTION 16010
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