
Bid Pricing Sheet (10/20/2016):
ITEM DESCRIPTION ITEM # QUANTITY UNIT UNIT PRICE COST  NOTE 

Mobilization 101-1 1 LS -$                               

Maintenance of Traffic 102-1 1 LS -$                               
Contractor is responsible to submit a MOT plan for County's 
approval.

Tree Removal LC-001 1 LS -$                               
 All trees to be removed and disposed of within the clearing 
limit 

Clearing and Grubbing 110-1-1 0.61 AC -$                                Including removal of trees smaller than 13" diameter. 

Embankment: Fill Soil 120-6 363 CY -$                               
 A-1, A-3 and certain types of A-2-4 soils, conforming to 
FDOT Design Standard Index #505.  

Excavation 120-1 556 CY -$                                16" cut under parking area; disposal included.  

Reinforced Grass Parking System & Associated 
Materials LC-002 1,250 SY -$                               

 Grasspave2 or approved equal materials, including 
hydrogrow mix fertilizer (soil amendment by Invisible 
Structures, Inc.) and anchors (8" gutter spikes & fender 
washers).  Sand is also included to fill the plastic rings and 
space in between.

Embankment: Graded Aggregate Base: 4" Sand Gravel 
Mix 120-6 139 CY -$                               

 3/4" minus, well graded, with 5% fines (screen #200) for 
grass growing; compacted to 95% - 98% Modified Proctor 
Density 

Embankment: Subgrade: 12" Selected Fill 120-6 417 CY -$                               

 Compacted to 90% - 95% Modified Proctor Density; Select 
Fill is defined as natural, clean, silica sand with less than 
15% passing #200 sieve size. 

Construction Entrance Soil Tracking Prevention Device 104-15 1 EA -$                                Including aggregates and geotextile 
Construction Layout & Surveying LC-004 1 LS -$                               Staking limits of const., etc.
As-Built survey LC-005 1 LS -$                               Including AutoCAD files
Performance Turf (Sod) 570-1-2 1,250 SY -$                                Parking area; watering included until establishment 

Performance Turf (Seed & Mulch) 570-1-1 1,712 SY -$                                Watering included until establishment 
SUB-TOTAL: -$                   

ITEM DESCRIPTION ITEM # QUANTITY UNIT UNIT PRICE COST  NOTE 

Maintenance of Traffic 102-1 1 LS -$                               
Contractor is responsible to submit a MOT plan for County's 
approval.

Sediment Barrier 104-10-3 75 LF -$                                Staked hay bales & Type IV silt fence 

Tree Barricades LC-06 300 LF -$                                2"x4" post 6' tall with 1"x4" stringer max. 12' spacing  

Remove & Relocate Existing Mail Box and Planters 110-4 1 LS -$                               

Tree Removal & Disposal LC-007 1 LS -$                                Proposed tree removal per the construction plan 

Clearing and Grubbing 110-1-1 0.22 AC -$                               
 All trees to be removed and disposed of within the clearing 
limit 

Excavation 120-1 230 CY -$                               
 Excavated soil may be used for grass overflow parking 
area, if it is A-1 or A-3 soils.  Disposal cost is included. 

Construction Entrance Soil Tracking Prevention 104-15 1 LS -$                                Including cleanup during construction 
Construction Layout / Surveying LC-009 1 LS -$                               Staking limits of const., etc.
As-Built Survey LC-010 1 LS -$                               Including AutoCAD files

Tree Mitigation LC-011 1 LS -$                               
Obtain a tree arborist to conduct tree assessment, 
mitigation, removal and compliance reports.

Performance Turf (Sod) 570-1-2 1,044 SY -$                                Watering included until establishment 
SUB-TOTAL: -$                   
COMBINED TOTAL: -$                         

SECONDARY JOB: J. Lee Vause Park - Entrance Grading

PRIMARY JOB : J. Lee Vause Park - Grass Over Flow Parking

NOTE: The final selection will be based on the Combined Total Amount.  However, the Secondary Job may not be constructed due to budget constraint. 
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