


Description Qnty Unit Unit Price Cost

1 General   
Mobilization 1 LS $
MOT 1 LS $

General Sub Total $

2 Earthwork
a. Excavation (to be removed from site) 160 CY $  $  

 

Earthwork Sub Total $  

3 Demolition
a. Staked Type IV Silt Fence W/ Hay Bales 183 LF $  $  
b. Tree Protection Barricade 36 LF $  $  
c, Remove and Replace Asphalt 35 SY $  $  
d. Tree Removal 2 EA $  $  

  

Demolition Sub Total $  

4 Sitework
a. Rip Rap Rubble 9 TN $  $  
b. 24" MES 3 EA $  $  
c. 24" RCP 201 LF $  $  
d. Type H Inlet w/ Atrium Top 1 EA $  $  
e. Remove/Replace Fence with gate 40 LF $   $  
f. Sod 360 SY $ $

 

Sitework Sub Total $  

$  

5 Landscaping
a. Southern Magnolia (3" Cal. Min., 14'-16' Ht., 7 EA $  $  
b. Dahoon Holly (7 Gal.; 4` Ht. Min.; Full) 13 EA $  $  
c. Wax Myrtle (8 Gal.; 4` Ht. Min.; Full) 16 EA $  $  
d. Walter's Vibernum (9 Gal.; 4` Ht. Min.; Full) 15 EA $  $  
e. Pine Straw Mulch (3" Depth) 3 EA $  $  

Landscaping Sub Total $  

$  

6 LC-01  Surveying 1 LS $

20% Contingency $

$

Subtotal Items 1-5

Total Construction Cost Estimate

Subtotal Items 1-4

SUMMARY OF PAY ITEMS
Project:  Fonvielle Farm Control Structure

Date Revised:  May 11, 2011




